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SECTION 00003 

 

PROJECT DIRECTORY 

 

 

PART 1 - GENERAL 

 

1.01 Owner 

 

A. The Owner: 

1. The Port Authority of the City of Bloomington 

1800 West Old Shakopee Road 

Bloomington, MN  55431 

 

B. Contact: Jen Desrude, P.E. 

1. Email: jdesrude@bloomingtonmn.gov 

2. Office #: 952-563-4862 

3. Fax #: 952-563-4868 

 

 

1.02 PROJECT DESIGNER/CONSULTANT 

 

A. The Consultant: 

1. Wenck Construction, Inc. 

7500 Olson Memorial Highway, Suite 300 

Golden Valley, MN 55427 

 

B. Contact: Erik Sundbo 

1. Email: esundbo@wenck.com 

2. Office #: 763-479-4200 

3. Cell #: 612-709-3111 

 

C. Contact: Todd Christopherson, P.E. 

4. Email: tchristopherson@wenck.com 

5. Office #: 763-252-6800 

6. Cell #: 651-900-2307 

 

1.03 Contractor 

 

A. The Contractor: 

1. To Be Determined 

 

B. Contact: 

1. To Be Determined 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 00020 

 

ADVERTISEMENT FOR BIDS 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal, 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

 

PART 1 - GENERAL 

 

1.01 NOTICE TO CONTRACTORS 

 

A. Sealed Bid Proposals for work indicated above will be received at the office of the City 

Engineer, 1700 West 98th Street, Bloomington, Minnesota, 55431, until 2:00 p.m. on 

Thursday, August 11th, 2016, after which time such bids will be publicly opened and 

read aloud in the South Conference Room at 1700 West 98th Street.  

 

The work, in accordance with Plans and Specifications prepared by Wenck Construction, 

Inc., 7500 Olson Memorial Highway, Suite 300, Golden Valley, Minnesota 55427, 

consists of all labor, materials, tools, permits, bonds, machinery, equipment, and 

services including utility and transportation services necessary for the following: 

 

1. Comprehensive 24-hour security, including staff or subcontracted security forces to 

be present on-site full-time during off-shift periods. 

2. All applicable permits as necessary to conduct the Work. 

3. Complete removal and disposal of all identified friable and Category II non-friable 

asbestos-containing materials (ACM) as detailed in the Survey Report and this 

Specification (the ACM Work). Landfill approved Category I non-friable ACM may be 

allowed to remain in place at the time of demolition following review and approval of 

the Contractors submittal request detailing regulatory agency compliance and landfill 

pre-approval of Category I ACM acceptance.  Category II non-friable ACM that is not 

expected to become friable during demolition may be considered to remain in place 

at the time of demolition following review and approval of the Contractors submittal 

request detailing regulatory agency compliance and landfill pre-approval of Category 

II ACM acceptance. 

4. Elevator decommission and removal in accordance with Minn. R. 1307.0090. 

5. Well and boring sealing and reporting in accordance with MDH 4725.3850-3875. 

6. All private and public utility locates and all necessary disconnects and abandonments 

including electrical, sanitary, and water service. 

7. Aggregate backfill and compaction to grade. 

8. Demolition and disposal/recycling of all buildings, pavements, landscaping, including 

all designated security fencing at the time of project completion. 

9. Stabilization of all excavation areas, including approved mulch or equivalent erosion 

protection. 

10. Topsoil and seeding and completion of site stabilization during the Spring of 2017. 

11. Traffic signal and signage modifications and curb and sidewalk removal and 

installation. 

 

B. A pre-bid meeting and site tour will be conducted at the Ramada Hotel Building 

located at 2300 American Boulevard East on July 25th, August 1st, and August 
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5th at 10:00 a.m.  Attendance and sign-in at any one of the three available pre-bid 

meetings is required (mandatory) for each primary Bidder. Subcontractor attendance is 

strongly recommended but not mandatory.  Bidders may attend additional non-

mandatory site tours at their convenience and discretion.  Site availability will begin at 

10:00 a.m. with a formal tour.  Following the tour, the Site will be available for 

contractor review until 4:30 p.m. 

 

C. Each bid proposal shall be accompanied by a "Bid Guarantee” (Bid Bond) in the form of a 

certified check made payable to the “Port Authority of the City of Bloomington” (OWNER) 

in the amount not less than five percent (5%) of the total bid, or a surety bond in the 

same amount, running to the OWNER, with the surety company thereon duly authorized 

to do business in the State of Minnesota.  Such “Bid Guarantee” to be a guarantee that 

the bidder will not, without the consent of the OWNER, withdraw their bid, and, if 

awarded a contract, will enter into a contract with the Port Authority of the City of 

Bloomington; and the amount of the certified check will be retained or the bond 

enforced by the OWNER in case the bidder fails to do so.  All bid securities except those 

of the three lowest bidders will be returned within five days after the opening of bids. 

 

D. Bid Proposals shall be submitted on forms furnished for that purpose. Bids shall be 

submitted in sealed envelopes with the following clearly inscribed on the outside: “Bid 

Proposal for: Ramada Hotel Demolition Project”.  

  

No bidder shall withdraw their bid, without the consent of the OWNER. The OWNER, 

however, reserves the right to reject any or all bids and to wave any minor irregularities, 

informalities or discrepancies. A work history detailing qualifications and past experience 

must be provided upon request. 

 

E. Plans and specifications are on file for inspection at the City of Bloomington Public Works 

office located at 1700 West 98th Street, Bloomington, Minnesota; and the office of 

Wenck Construction, Inc., 7500 Olson Memorial Highway, Golden Valley, Minnesota. The 

Bidder is responsible to obtain all documents related to their scope of work.  No 

adjustments will be made to bids, or subcontract amounts, due to bidder obtaining 

partial sets of documents. Plan sets are available for purchase at the Wenck office per 

the information listed in Item G below. 

 

F. Project documents are available at the City web site address:  www.bloomingtonmn.gov, 

Keyword “Construction Bidding.”  The complete set of digital documents is available for 

downloading at no cost using the City e-gram site.  Users will need a ConneX account to 

access the City e-gram site.  Sign up or log in at: http://connex.mn.uccs.com/.  For 

technical help related to ConneX, please call 612-568-8227. 

 

G. Bidders desiring Plans and Specifications may secure a complete set from: 

Wenck Construction, Inc. 

7500 Olson Memorial Highway, Suite 300 

Golden Valley, Minnesota 55427 

Telephone: (763) 252-6800 

 

H. Non-refundable deposits in the form of a check shall be made payable to "Wenck 

Construction, Inc.". The deposit shall be in the amount of $125.00 per set. 

 

I. The City of Bloomington and the Port Authority hereby notify all bidders that businesses 

owned and controlled by minorities or women will be afforded maximum feasible 

opportunity to submit bids and/or proposals and will not be subjected to discrimination 

http://www.bloomingtonmn.gov/
http://connex.mn.uccs.com/
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on the basis of race, color, sex, age, religion, ancestry, handicap, public assistance, 

marital or national origin. 

 

J. The City of Bloomington and the Port Authority do not discriminate on the basis of 

disability in the admission or access to, or treatment or employment in, its services, 

programs, or activities.  Upon request, accommodation will be provided to allow 

individuals with disabilities to participate in all City of Bloomington services, programs, 

and activities.  Upon request, the City and the Port Authority will attempt to 

accommodate special needs for this information. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

 
 

/s/   Shelly A. Hanson 

   City Engineer 

   Department of Public Works 

 

 

Publish:  July 21, 28, and August 4 

Three Affidavits of Publication 

 
 

***END OF SECTION*** 
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SECTION 00100 

 

INFORMATION AVAILABLE TO BIDDERS 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal, 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

 

PART 1 - GENERAL 

 

1.01 INFORMATION AVAILABLE TO BIDDERS 

 

A. The attached Specifications and a complete set of forms are furnished for the 

convenience of Bidders. In submitting a Bid Proposal, bidders shall comply with the 

following instructions that shall control as to the submission of bids. 

 

1.02 DATE OF RECEIVING BIDS 

 

A. Sealed bids will be received by the Owner, up to the date and hour, and at the location 

as specified in Section 00020 Advertisement for Bids.  Bids received after the time 

specified will be returned unopened. 

 

1.03 EXAMINATION OF PLANS, SPECIFICATIONS AND SITE 

 

A. Project documents are available as specified in Section 00020 Advertisement for Bids.  

Bidders must use complete sets of Plans, Specifications, Special Provisions, and Contract 

Documents in preparing their bids.  The Owner assumes no responsibility for errors or 

misinterpretations resulting from the use of incomplete sets of these documents.  In 

making copies of these documents available, the Owner does not confer a license or 

grant permission for any other use of the documents other than for the purpose of 

obtaining bids on the work. 

 

B. Bidders must familiarize themselves with all ordinances and statures pertaining to public 

improvements, and examine and determine for themselves the location and nature of 

the proposed work, and the amount and character of the labor and materials required 

therefore, and the difficulties which may be encountered. 

 

1.04 DELIVERY OF BID 

 

A. Bids shall be submitted on the Bid Proposal Form furnished by the Owner.  The 

Contractor must submit a Responsible Contractor Verification and Certificate of 

Compliance and a Port Authority Contractor Information Sheet.  Insufficient, inaccurate, 

or lack of pertinent information on this sheet may be deemed sufficient cause for 

disqualification.  The bid must be submitted in a sealed envelope plainly marked as to 

the Title of Project and date of bid opening. 

 

B. Each bid must contain the full name or names and post office address of the bidder or 

bidders, and any person signing any bid as agent of another or of a firm, must furnish 

legal evidence of authority to do so. 
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C. More than one bid from an individual, firm, partnership, or corporation under the same 

or different names will not be considered.  Evidence that any bidder has submitted more 

than one bid as the prime contractor for the same work will cause rejection of all such 

bids.  Collusion between the bidders will be considered sufficient cause for the rejection 

of all bids so affected.  A party who has quoted prices to a bidder is not thereby 

disqualified from quoting prices to other bidders, or submitting a direct bid. 

 

D. Failure on the part of any bidder to carry out previous contracts satisfactorily or bidder’s 

lack of experience or equipment necessary for the satisfactory completion of the project 

may be deemed sufficient cause for disqualification. 

 

E. Unless otherwise specifically provided in the specifications for the improvement, bids 

must be made upon each and every item on the blank Bid Proposal Form. 

 

F. Telegraphic or emailed bids will not be considered.  Modifications to bids already 

submitted will be allowed if received prior to the time specified in Section 00020 

Advertisement for Bids.  Modifications must be submitted as such and must not reveal 

the total amount of either the original or revised bids. 

 

G. Whenever alternate bids are called for, specifying the use of several different classes of 

materials or types of improvement for the same work, all bidders are requested to 

submit prices for use of each of the several classes of materials or types of improvement 

as specified.  The material to be used or the type of improvement to be adopted will be 

selected by the Owner after the bids have been opened and read. 

 

1.05 BASIS OF AWARD 

 
A. The Owner intends to award a contract to the those Bidders whose proposals are 

deemed to be most advantageous, based on an evaluation of Bidder qualifications, bid 

price, proposed systems, materials, and equipment, schedule, and other factors relevant 

to the performance of the work. The Owner, however, reserves the right to reject any or 

all bids and to waive any minor irregularities, informalities or discrepancies. Owner’s 

consideration and potential selection of any Alternate items will only be made after 

award to the lowest responsible Bidder based on the Lump Sum Base Bid Total. The 

Owner, however, reserves the right to reject any or all bids and to waive any minor 

irregularities, informalities, or discrepancies. 

 

B. Without limiting the generality of the foregoing, any Proposal which is incomplete, 

obscure, or irregular may be rejected; any Proposal having erasures or corrections in the 

price sheet may be rejected; any Proposal which omits a bid on any one or more items 

in the price sheet may be rejected; any Proposal in which subtotal prices are obviously 

unbalanced may be rejected; any Proposal accompanied by an insufficient or irregular 

bid bond may be rejected; any Proposal which omits acknowledgement of the receipt of 

addenda may be rejected.  

 

1.06 QUALIFICATIONS OF BIDDER 

 

A. The Owner may make such investigations as they deem necessary to determine the 

ability of Bidder to perform work, and Bidder shall furnish to the Owner all such 

information and data for this purpose as the Owner may request. The Owner reserves 

the right to reject any bid if evidence submitted by, or investigation of, such Bidder fails 

to satisfy the Owner that such Bidder is properly qualified to carry out the obligations of 

the Contract and to complete work contemplated therein.  Conditional bids will not be 

accepted.  If requested, Bidders must present satisfactory evidence that they are 
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familiar with the class of work specified, and that they are provided with the necessary 

capital, tools, machinery and other equipment necessary to conduct the work and 

complete the improvement within the time specified in the Proposal, in a good and 

workmanlike manner and to the entire satisfaction of the Owner and Consultant. 

 

B. The Bidder is fully responsible to the Owner for the acts and omissions of Bidder’s 

employees and any of the Bidder’s proposed subcontractors. 

 

C. Before any subcontractor may commence work, the successful Bidder must file with the 

Owner all satisfactory certificates, in duplicate, from the involved insurance companies, 

showing insurance coverage to the same extent and the amounts as required by the 

successful Bidder. 

 

D. Neither the Bidder nor any subcontractor will be permitted to commence work until 

authorization by the Owner and/or the Consultant to proceed is received in writing by 

the Bidder. 

 

1.07 NONCOLLUSION STATEMENT 

 

A. The Bidder hereby affirms that he or she is the Bidder, a partner of the Bidder, or an 

officer or employee of the bidding corporation with authority to sign on its behalf.  The 

Bidder also affirms that the attached bid has been compiled independently and without 

collusion or agreement or understanding with any other vendor.  The Bidder also affirms 

that the content of this bid has not been communicated by the bidder or its agents to 

any person not an employee or agent of the Bidder. 

 

1.08 RESPONSIBLE CONTRACTOR 

 

A. In accordance with Minnesota Statutes §16C.285, Bidders are hereby advised that the 

Owner cannot award a construction contract in excess of $50,000 unless the contractor 

is a “responsible contractor” as defined in Minnesota Statutes §16C.285, subdivision 3.  

A bidder submitted a Proposal for this Project must verify that it meets the minimum 

criteria specified in Minnesota Statues §16C.285, subdivision 3, by completing the 

Responsible Contractor Certificate within this Proposal.  Statements in the certificate 

must be certified by a company officer.  Bidders are responsible for obtaining 

verifications of compliance from all subcontractors, suing a form provided by the Owner.  

A bidder must submit to the Owner, upon request, copies of the signed verifications of 

compliance from all subcontractors of any tier pursuant to Minnesota Statutes §16C.285, 

subdivision 3, clause 7. 

 

B. A Bidder or Subcontractor who does not meet the minimum criteria established in 

Minnesota Statues §16C.285, subdivision 3, or who fails to verify compliance with the 

minimum requirements, will not be a “responsible contractor” and will be ineligible to be 

awarded the Contractor for this Project or to work on this Project.  Bidders and 

subcontractors are also advised that making a false statement verifying compliance with 

any of the minimum criteria will render the Bidder and Subcontractor ineligible to be 

awarded a construction contract for this Project and may result in the termination of a 

contract awarded to a Bidder or Subcontractor that makes a false statement. 

 

1.09 DETERMINATION OF APPROVED EQUALS AS TO EQUIPMENT AND MATERIALS 

 

A. Certain types of equipment and kinds of material are described in the Project 

Specifications by means of trade names and catalog numbers and/or manufacturers' 

names. In each instance where this occurs, it is not intended to exclude from 
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consideration such types of equipment and kinds of material bearing other trade names, 

catalog numbers and/or manufacturers' names, capable of accomplishing the purpose of 

the types of equipment and kinds of material specifically indicated. Such types of 

equipment and kinds of material will be acceptable to the Owner if equivalence can be 

determined. 

 

B. Any types of equipment or kinds of material the Bidder proposes to use that are 

different that those specifically indicated in the Plans and Specifications are, by 

definition, substitutions and must be approved in writing and be agreed upon by the 

Owner. In general, substitutions by the Bidder should only be proposed where the 

Bidder can provide a product that can meet the specified purpose and that equals or 

exceeds the specified quality, at a reduced cost to the Owner, for which a Change Order 

can be written to pass the savings to the Owner. However, no determinations regarding 

substitutions will be made until after Notice of Award, and the Bidder should base their 

bid on the exact equipment that is specified. 

 

1.010 ALTERNATES 

 

A. An Alternate is an amount proposed by Bidders and stated on the Bid Proposal for 

certain work defined in the Bidding Requirements that may be added to or deducted 

from the Base Bid amount if the Owner decides to accept a corresponding change in 

either the amount of construction to be completed, or in the products, materials, 

equipment, systems, or installation methods described in the Contract Documents. The 

cost or credit for each Alternate is the net addition to or deduction from the Contract 

Sum to incorporate the Alternate into the Work. No other adjustments are made to the 

Contract Sum. Immediately following the award of the Contract, Owner will notify 

Bidder, in writing, of the status of each Alternate and will indicate whether Alternates 

have been accepted, rejected, or deferred for later consideration. Bidder shall complete 

accepted Alternates under the same conditions as other Work of this Contract. 

Specifications sections will contain requirements for materials necessary to perform the 

Work described under each Alternate. 

 

1.011 ADDENDA 

 

A. No oral interpretation will be made to any Bidder as to the meaning of the Project 

Specification or of the Plans incorporated therein by reference or otherwise. Every 

request for such an interpretation shall be made in writing via email to the Consultant: 

Wenck Construction, Inc. 

7500 Olson Memorial Highway, Suite 300 

Golden Valley, Minnesota 55427 

Contact:  Todd Christopherson 

Email:  tchristopherson@wenck.com 

 

B. Any inquiry received six (6) or more calendar days prior to time for opening of bids will 

be considered. Every interpretation by the Consultant shall be in the form of an 

addendum that will be filed at the City of Bloomington and at the aforesaid Wenck office 

at least three (3) calendar days before the date for opening bids, except an addendum 

withdrawing the request for bids or one which includes a postponement of the date for 

receipt of bids. In addition such addenda will be mailed, either electronically or 

conventionally, to all those procuring a set of plans and specifications, but it shall be the 

Bidder's responsibility to make inquiry as to the addenda issued, and all bids 

shall be considered and the contract let to the successful Bidder upon the basis of all 

such addenda whether or not in fact received by the Bidders. 
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C. No substitutions will be considered prior to receipt of the bids unless written request for 

approval has been received by the Consultant at least four (4) days prior to the time of 

receipt of the bids.  Such requests must include the name of the material or equipment 

for which it is to be substituted and a complete description of the proposed substitution 

including drawings, performance and test data, and other information necessary for an 

evaluation.  The Owner’s decision for approval or disapproval of a proposed substitution 

will be final.  If approval of a substitution is made prior to receipt of bids, such approval 

will be set forth in an addendum. 

 

1.012 PRE-BID MEETING 

 

A. A pre-bid meeting and Site tour will be conducted on July 25th, August 1st, and August 

5th at the Site, beginning at 10:00 a.m.  Bidders are expected to sign-in prior to the Bid 

Tour.  Following the Bid Tour, the Site will be available for review until 4:30 p.m. 

Attendance for primary Bidders is mandatory at one (1) of the three (3) available pre-

bid tours.  Subcontractor attendance is strongly recommended but not mandatory. 

 

1.13 PRE-CONSTRUCTION CONFERENCE 

 

A. Following award of contracts and prior to starting construction, a Pre-Construction 

Conference will be held with representatives of the Owner and Consultant. The 

successful Bidder shall have a responsible person present with authority to represent the 

successful Bidder in all matters and materials relative to scheduling, coordination of 

trades, safety procedures, etc. 

 

1.14 CONTRACT DOCUMENTS 

 

A. The “Contract Documents” consist of the following: 

1. Advertisement for Bids 

2. Information Available to Bidders 

3. Bid Proposal Form 

4. Bid Bond 

5. Contract Agreement 

6. Affidavit of Authority and Non-Collusion 

7. Notice of Award 

8. Notice to Proceed 

9. Payment Request Form 

10. Change Order 

11. Payment and Performance Bond 

12. Technical Specifications and Plans for the project. 

 

1.15 EXECUTION OF CONTRACT 

 

A. The acceptance of the Bid Proposal will be by a notice in writing signed by a duly 

authorized representative of the OWNER. The acceptance of the Bid Proposal shall bind 

the successful Bidder to execute the Contract within ten (10) days. The rights and 

obligations provided for in the Contract shall become effective upon the parties only with 

its formal execution by the Owner. 

 

B. The Owner’s acceptance of the Bid Proposal will be given by a “Notice of Award” letter, 

which will specify that the successful Bidder execute the Contract and submit the 

required affidavits, certificates of insurance coverage, Payment Bond and Performance 

Bond within ten (10) days from the date of Notice of Award. No Contract will be 
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executed until all of these required items are submitted and have been approved. 

 

C. The Notice of Award letter will not be an order to proceed. The successful Bidder will 

have no authority to perform work under this Contract until all Contract Documents as 

indicated above are properly completed and placed on file at the Owner’s office. 

 

D. A Notice to Proceed with the Work under this project will be provided to the successful 

Bidder upon satisfaction of the above-indicated requirements. A pre-construction 

conference will be scheduled thereafter. 

 

E. The term of the contract will commence on the date the contract is signed by the Owner.  

The contract expiration date will be the date stated in the contract or upon completion of 

all of the terms stated in the contract. 

 

1.16 SUBCONTRACTING 

 

A. No part of the Work shall be sublet except with the prior consent of OWNER. All 

subcontractors shall be contractors of recognized standing having a record of 

satisfactory performance. 

 

1.17 TIME OF COMPLETION 

 

A. The Owner requires that the Work be completed and ready for use as scheduled in 

Section 01020 "Schedule".  Failure to complete the project on time may result in actual 

or liquidated damages assessed to the Contractor on a per-day basis. 

 

1.18 COMPLETION OF BID PROPOSAL 

 

A. All blank spaces in the Bid Proposal form shall be filled in.  Any alteration, correction or 

deletion should be initialed as approved by the Bidder, or in the case of a Corporate 

Bidder, by its duly authorized office prior to the opening of bids. 

 

B. The price shall be in writing and in figures; in case of conflict, the former shall apply. 

 

C. The Bidder shall not include in the Bid Proposal any condition not contemplated by and 

included in the Plans, Specifications and Bid Proposal form. 

 

1.19 EXECUTION OF BID PROPOSAL 

 

A. If the Bid Proposal is signed by individual or partnership Bidders, it shall be signed by 

Bidder or Bidders individually; if signed for a Corporate Bidder, by the duly authorized 

officer or officers of a Corporate Bidder signing for and on behalf of their corporation; or, 

if signed by attorney-in-fact for a Bidder, power of attorney evidencing authority of 

individual signing shall accompany Bid Proposal. 

 

1.20 BID GUARANTEE (BID BOND) 

 

A. Together with the Bidder's Bid Proposal, they shall submit a Bid Security in the form of a 

certified check made payable to the “Port Authority of the City of Bloomington” in the 

amount of not less than five percent (5%) of the total bid, or a surety bond on form 

furnished by the Owner, or equivalent, in the same amount, running to the Owner, with 

the surety company thereon duly authorized to do business in the State of Minnesota. 

The Bid Security shall be given to guarantee that the Bidder will not, without consent of 

the Owner, withdraw their Bid Proposal after the opening of bids and, if the successful 
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Bidder, that he will enter into a contract with the Owner and in connection therewith 

give Performance Bond and Payment Bond in form as set forth in this Project Manual. 

 

B. The Bid Securities of the three (3) lowest responsible Bidders shall be retained by the 

Owner until the contract is executed, but in no event longer than 60 days after the 

opening of bids, provided, however, that the Bid Security of the successful Bidder shall 

in any event be retained until a contract is executed. The Bid Securities of the other 

Bidders shall be returned five (5) days after the opening of bids. 

 

C. If the successful bidder fails to enter into a contract in accordance with the accepted bid 

or fails to furnish the required bond within ten (10) days from notice of award, the 

bidder’s deposit will be forfeited to the Owner as liquidated damages.  The next best bid 

will then be considered the successful bid and, at the discretion of the Owner, the 

contract may be awarded to the Bidder submitting that bid. 

 

D. In the case alternate bids are called for, providing the use of several different classes of 

materials or types of improvement for the same work, one deposit in the amount of five 

percent (5%) of the total amount of the highest bid will be sufficient for all bids. 

 

1.21 SUBMISSION OF BID PROPOSAL 

 

A. The Bidder shall deliver to the office of the City Engineer, located at 1700 West 98th 

Street, Bloomington, Minnesota 55431, not later than time and date indicated in Section 

00020 Advertisement for Bids, their Bid Proposal together with their Bid Guarantee (Bid 

Bond), and the Responsible Contractor Verification and Certificate of Compliance form, 

all securely sealed in an envelope addressed to the Owner at the above address, on the 

outside of which the following shall be clearly inscribed: 

1. Name of Bidder, and 

2. Name of Project, "Bid Proposal for Ramada Hotel Demolition Project.” 

 

1.22 WITHDRAWAL OF BID PROPOSAL 

 

A. No bid shall be withdrawn except with the consent of the Owner after the date set for 

the opening of bids or until a contract is let and executed by the successful Bidder. 

 

1.23 SUPPORTING DATA 

 

A. The Bidders shall, on request, submit prior to letting of contract all or any of the 

following: 

1. Such catalogs, photographs, drawings, specifications, descriptive information and 

other details as to special equipment or materials the Bidder proposes to furnish for 

the work, to permit evaluation or the merits thereof and determination whether such 

special equipment or materials comply with the Specifications. 

2. A properly executed Affidavit of Authority and Non-Collusion. 

3. A statement of Bidder's qualifications. 

4. A statement setting forth all items of work that the Bidder proposes to sublet, and 

the names of the subcontractors to whom such items will be sublet. 

 

1.24 SCOPE OF BIDDING 

 

A. The intent of the Plans and Specifications is to prescribe a complete project of work or 

improvement. The Contract shall be based upon and include by reference the Plans and 

Specifications, and all addenda as herewith provided; all bids must be based upon a full 

compliance therewith. 
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1.25 INDEMNIFICATION 

 

A. The Bidder agrees that if the contract is awarded to the Bidder, the Bidder will defend, 

indemnify, and hold harmless the Owner and the City of Bloomington and their officials, 

agents, and employees against any and all claims, liabilities, damages, losses, expenses, 

or judgements asserted against, imposed upon, or incurred by the Owner or the City of 

Bloomington and their officials, agents, and employees that, either directly or indirectly 

arise out of or as a result from the performance of services under the contract, except 

those claims, liabilities, damages, losses, expense, or judgement that the Bidder can 

establish arose directly from the negligence or misconduct of the Owner. 

 

B. The Bidder also agrees that if the contract is awarded to the Bidder, the Bidder will take 

all reasonable precautions for the safety for all employees on the site and will provide 

reasonable protection to prevent damage or loss to the property on the site or properties 

adjacent thereto and to work, materials, and equipment under the Bidder’s control. 

 

C. If the contract is awarded to the Bidder, the Bidder must submit a certificate to the 

Owner warranting that the Bidder is in full compliance with Minnesota Statutes §176.181 

Subd. 2 (Workers’ Compensation) and must submit such insurance, if requested in the 

specifications.  Certificates of Insurance as detailed in the specifications must be 

submitted to the City before any work may begin under the contract.  All such 

certificates must state that the insurance company will give the Owner thirty (30) days 

written notice of cancellation, non-renewal, or any material change in the policy. 

 

1.26 CONSIDERATION OF BIDS 

 

A. All properly identified bids received on time will be opened publicly and will be read 

aloud.  All bid totals submitted will be made available to interested parties immediately 

following the bid opening. 

 

B. All bids will be placed in the custody of the City Engineer until the Contract for the 

Project has been awarded by the Port Authority Board.  The City Engineer will check all 

bids submitted to verify the total bid on each bid proposal and will certify that all bids 

have been checked and corrected (where errors in extension have been made).  The 

certification will be presented to the Port Authority Board when award of Contract is 

considered. 

 

C. After the Port Authority Board approves the ranking by awarding a contract to the lowest 

responsible bidder, the information in the bids is considered public, with the exception of 

any trade secret information.  If the Port Authority Board rejects all bids, all data other 

than the public data remains non-public until a rebidding that results in a contract award 

or a determination by the Port Authority Board to terminate the selection process.  An 

abstract of the bids will be made available to all bidders after the Project is awarded by 

the Port Authority Board. 

 

D. Once the bids become public information, they will be made available for examination by 

interested parties.  Each interested party is requested to initial each page reviewed, 

indicating that the bid was examined. 

 

E. The Owner has the right to reject any and all bids, reject a bid not accompanied by the 

required check or security, reject a bid which is in any way incomplete or irregular, and 

to waive informalities. 
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F. Pursuant to the Bloomington City Charter, the Owner will award the contract to the 

lowest responsible bidder, which will be based on factors pertinent to the matter which 

may include the following: 

 

1. The bidder’s adherence to all conditions and requirements of the bid specifications. 

2. The total bid price. 

 

Unless otherwise stated in the specifications, the Owner reserves the right to award the 

contract in whole or in part, whichever is in the best interests of the Owner. 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 



 00300-1 Instruction to Bidders 
T:\2299 WCAR\0010\Ramada Bloomington\Final Spec\00300-Instruction to Bidders-Final.doc 

SECTION 00300 

 

INSTRUCTION TO BIDDERS 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

 

PART 1 - GENERAL 

 

1.01 BID PROPOSAL 

 

A. Pursuant to the Advertisement for Bids and Bid Proposal, for the Project, the 

undersigned Bidder is to furnish all necessary machinery, equipment, tools, labor and 

other means of construction and deliver materials and to perform all work at rates and 

at a total price or prices as hereinafter set forth and in accordance with Project 

Specifications, and addenda thereto on file in the office of the City Engineer, 1700 West 

98th Street, Bloomington, Minnesota 55431 and the office of Wenck Construction, Inc., 

7500 Olson Memorial Highway, Golden Valley, Minnesota  55427. 

 

B. In submitting this Bid Proposal, the undersigned Bidder understands and agrees that the 

Bid Proposal is based upon the following undertakings: 

1. That undersigned Bidder has inspected the site of the work, existing construction in 

the areas of the proposed work, has informed themselves as to the condition thereof 

as the same bears on the work to be performed, and that they have considered 

federal, state, and local laws and regulations. 

2. That undersigned Bidder has received and examined the Project Specifications, and 

has informed themselves of all addenda thereto, and of the forms of the Contract 

Documents to be furnished in the event the undersigned Bidder is the successful 

Bidder and is awarded the contract. 

3. Certain types of equipment and kinds of material are described in the Project 

Specifications by means of trade names and catalog numbers and/or manufacturer's 

names. In each instance where this occurs, it is not intended to exclude from 

consideration such types or equipment and kinds of material bearing other trade 

names, catalog numbers and/or manufacturer's names, capable of accomplishing the 

purpose of the types of equipment or kinds of material to be used, if not as 

specifically indicated in the Project Specifications, must be approved in writing by the 

Owner prior to letting of the Contract. No substitution will be allowed after the letting 

of the Contract except in unusual circumstances such as supplier's strikes, etc. The 

undersigned Bidder acknowledges that this Bid Proposal Form is submitted in strict 

accord with specified requirements. 

4. Bid Proposals and specified attachments shall be delivered in a sealed and properly 

labeled envelope to the office of the City Engineer and will be publically opened by 

the Consultant. Only Bid Proposals received prior thereto will be considered. 

5. The Owner intends to award a contract to the Bidder whose proposals are deemed to 

be most advantageous, based on an evaluation of the Bidder qualifications, bid price, 

proposed systems, materials, and equipment, schedule, and other factors relevant to 

the performance of the work. The Owner, however, reserves the right to reject any 

or all bids and to waive any minor irregularities, informalities or discrepancies. 
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6. That this Bid Proposal submitted herewith may not, except with the consent of the 

aforesaid Owner, be withdrawn after the day set for the opening of Bids. 

 

C. The undersigned Bidder agrees, if the successful Bidder, to execute the Contract in the 

form as set forth in the Project Specifications no later than ten (10) calendar days of 

receiving notice of award of Contract from the Owner. 

 

D. The undersigned Bidder further agrees to begin work on receipt of an executed Contract 

and to prosecute said work so as to complete the same as specified in these documents. 

 

E. The undersigned Bidder further agrees to guarantee performance of all work in 

accordance with the Project Specifications and in a good and workmanlike manner, and 

to renew or repair any work that may be rejected due to defective materials or 

workmanship prior to final completion and acceptance of the material and installation by 

the Owner. 

 

F. The undersigned Bidder further agrees to provide prior to letting of the Contract the 

following: 

1. Such catalogs, photographs, drawings, specifications, descriptive information and 

other details as to special equipment or materials the undersigned Bidder proposes 

to furnish for the Work, to permit evaluation or merits thereof and determination 

whether such special equipment or materials comply with the Project Specifications. 

2. A statement of the undersigned Bidder's qualifications, such as financial data, 

previous experience, present commitments, and other such data to demonstrate the 

qualifications of the undersigned Bidder. 

3. A statement setting forth all items of work that the undersigned Bidder proposes to 

sublet, and names of the subcontractors to whom such items shall be sublet. 

Subcontract Agreements will be written to reference all requirements of the Project 

Specifications. 

 

G. The undersigned Bidder agrees to be bound by the provisions of Minnesota Statute, 

Section 181.59, and Title VI of the Civil Rights Act of 1964, 78 Stat, 252, 42 U.S.C. 

2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, 

Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally- assisted 

programs of the Department of Transportation issued pursuant to such Act. 

 

H. This Bid is genuine and not made in the interest or on behalf of any undisclosed person, 

firm, or corporation and is not submitted in conformity with any agreement or rules of 

any group, association, organization, or corporation; the undersigned Bidder has not 

directly or indirectly induced or solicited any other Bidder to submit a false or sham bid; 

the undersigned Bidder has not solicited or induced any person, firm, or a corporation to 

refrain from bidding; and the undersigned Bidder has not sought by collusion to obtain 

for itself any advantage over any other Bidder or over the Owner. 

 

I. The total bid price represents the material, labor, equipment, all other costs to the 

undersigned Bidder and their profit to complete the project as specified, in the 

timeframe anticipated. 

 

J. The undersigned Bidder understands that pursuant to Minnesota law, the Owner is not a 

tax exempt agency; therefore, the undersigned Bidder shall be responsible for the 

payment of all applicable sales and use taxes pertaining to the completion of the Work, 

including Minnesota State sales tax. 

 

K. The undersigned Bidder will complete the work for the Lump Sum Base Bid Total price as 
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listed in the Bid Proposal Form. 

 

1.02 SCHEDULE 

 

A. The undersigned Bidder, or its subcontractors, are responsible for a project schedule to 

include the general sequence of events, days and hours of operations, number of 

workers per day per item, total duration per item, including start and stop dates per 

item. The completed schedule will be submitted with this Bid Schedule, and will be part 

of the Contract Documents. 

 

B. The Owner reserves the right to revise the project Schedule. 

 

C. ANTICIPATED PROJECT SCHEDULE 

1. Pre-Bid Meetings July 25th, Aug 1st, 5th of 2016 at 10:00 a.m. 

2. Bid Due Date: August 11th, 2016 at or before 2:00 p.m. 

3. Notice of Award August 17th, 2016 

4. Regulatory Notification Submitted August 19th through August 29th, 2016 

5. Begin Work September 6th, 2016 

6. Completion of Demolition December 30th, 2016  

7. Completion of seeding/site work April 28th, 2017 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 



 00310-1 Bid Proposal Form 
T:\2299 WCAR\0010\Ramada Bloomington\Final Spec\00310-Bid Proposal Form with Alternates-Final.doc 

SECTION 00310 

 

BID PROPOSAL FORM 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

Submit To: The Port Authority of the City of Bloomington 

  Attention: Shelly A. Hanson, City Engineer 

  1700 West 98th Street 

  Bloomington, Minnesota 55431 

 

 

 

Proposal of:   

 Company 

 

   

 Address 

 

   

 Contact Person Phone 

 

 

The following is a tabulation of the undersigned Bidder's bid for all work to be performed to 

carry out the Project including, where required, alternate bids, it being understood that this bid 

contemplates all machinery, equipment, tools, labor, and other means of construction and all 

materials and times specified in accordance with the Contract Documents and all Addenda.  

 

A. Any material quantities listed in these specifications are approximate only and are 

subject to increase or decrease. The Bidder is responsible for the verification of any 

material quantities referenced throughout the specifications and contract documents. 

 

B. Bid comparisons will be evaluated by comparison of the Base Bid Lump Sum Total. 

 

C. The Bidder will complete the required Base Bid work on a lump sum basis. 

D. The Bidder shall provide an Alternate Bid value, on a per linear foot basis as needed, for 

the installation of additional concrete sidewalk. 

E. The Bidder shall provide an Alternate Bid value, on a per linear foot basis as needed, for 

the installation of additional concrete curb and gutter. 

F. If the installation of additional concrete sidewalk, curb, and gutter are required, the 

price per linear foot provided by the Bidder will be applied to the final overall quantity of 

added sidewalk, curb, and gutter and submitted as a Change Order addition to the Lump 

Sum Base Bid Total. 
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LUMP SUM BASE BID 

Item Description Cost 

1 
Removal and disposal of identified asbestos 

containing material and other regulated materials 

requiring abatement prior to demolition. 
 

2 

Demolition, removal, and disposal of buildings, 

foundations, footings, bituminous asphalt and  

granular base, curb & gutter, and existing  

landscaping.  

 

3 

Installation and compaction of aggregate backfill 

to perimeter curb grade in accordance with all 

applicable specifications, site erosion control, 

topsoil, and mulch and seeding to complete site 

stabilization. 

 

 

4 
Provide and install traffic modifications to 

specified signals, signage, curbs, and sidewalks. 

 

 

Lump Sum Base Bid Total:  $ 

 

 

 

 

ALTERNATE BID ITEM #1 

Item Description 

1 
Provide a per linear foot price for the installation of up to twenty-five additional 
linear feet of cement sidewalk to match existing installation. 

 Price Per Linear Foot Concrete Sidewalk:  $ 

 

 

 

 

ALTERNATE BID ITEM #2 

Item Description 

1 
Provide a per linear foot price for the installation of up to twenty-five additional 
linear feet of cement curb and gutter to match existing installation. 

 Price Per Linear Foot Concrete Curb and Gutter:  $ 
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ACKNOWLEDGMENT OF ADDENDUM 

 

Addendum No. 1  _____________________ 

 

Addendum No. 2  _____________________ 

 

Contractor ________________________________________ 

 

Print Name ________________________________________ 

 

Title _____________________________________________ 

 

Signature _________________________________________ 

 

Date _____________________________________________ 

 

 

ACKNOWLEDGEMENT OF BID 

 

WITNESS Our Hands and seals this   day of  , 2016. 

 

Contractor (Corporate Seal) 

 

Company Name:  

 

By:   

 (Signature) 

 

  

 (Name) 

 

ITS:   

 (Title) 

 

 

***END OF SECTION*** 
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SECTION 00410 

 

BID GUARANTEE (BID BOND) 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

Submit To: The Port Authority of the City of Bloomington 

  Attention: Shelly A. Hanson, City Engineer 

  1700 West 98th Street 

  Bloomington, Minnesota 55431 

 

 

The Bidder shall submit, with their bid, a Bid Guarantee (Bid Bond) in the amount equal to five 

percent (5%) of their Lump Sum  Base Bid Total. 

 

A. Bidder shall use AIA Document A310 – Bid Bond, or an equivalent.  

 

B. Together with the Bidder's Bid Proposal, they shall submit a Bid Security in the form of a 

certified check made payable to the “Port Authority of the City of Bloomington” in the 

amount of not less than five percent (5%) of the total bid, or a surety bond on form 

furnished by the Owner, or equivalent, in the same amount, running to the Owner, with 

the surety company thereon duly authorized to do business in the State of Minnesota. 

The Bid Security shall be given to guarantee that the Bidder will not, without consent of 

the Owner, withdraw their Bid Proposal after the opening of bids and, if the successful 

Bidder, that he will enter into a contract with the Owner and in connection therewith 

give Performance Bond and Payment Bond in form as set forth in this Project Manual. 

 

C. The Bid Securities of the three (3) lowest responsible Bidders shall be retained by the 

Owner until the contract is executed, but in no event longer than 60 days after the 

opening of bids, provided, however, that the Bid Security of the successful Bidder shall 

in any event be retained until a contract is executed. The Bid Securities of the other 

Bidders shall be returned five (5) days after the opening of bids. 

 

D. If the successful bidder fails to enter into a contract in accordance with the accepted bid 

or fails to furnish the required bond within ten (10) days from notice of award, the 

bidder’s deposit will be forfeited to the Owner as liquidated damages.  The next best bid 

will then be considered the successful bid and, at the discretion of the Owner, the 

contract may be awarded to the Bidder submitting that bid. 

 

E. In the case alternate bids are called for, providing the use of several different classes of 

materials or types of improvement for the same work, one deposit in the amount of five 

percent (5%) of the total amount of the highest bid will be sufficient for all bids. 

 

 

***END OF SECTION*** 
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SECTION 00500 
 

CONTRACT 
 
 

 
 THIS AGREEMENT, made on the ___________ day of _______________________, 
 
2016, by and between the PORT AUTHORITY OF THE CITY OF BLOOMINGTON, party of the first 
part, hereinafter  
 
called the PORT AUTHORITY, and ___________________________________ party of the second 
part,  
 
hereinafter called the CONTRACTOR. 
 
 WITNESSETH, that the Contractor and the Port Authority, for the considerations hereinafter   
 
named,  agree as follows: 
 
I. SCOPE OF WORK 
 
The Contractor hereby agrees to furnish all of the materials, equipment and labor necessary, and to 
perform all of the Work shown on the Plans and described in the Specifications for the Project 
entitled: 

2016-801 
Ramada Hotel Demolition Project 

in accordance with the requirements and provisions of the Contract Documents as defined in the 
General Specifications which are hereby made a part of this Agreement. 
 
II. TIME OF COMPLETION 

 
The Work to be performed under this Contract shall be commenced within eight (8) calendar days 
after the date of written notice by the Port Authority to the Contractor to proceed.  The construction 
of the improvements shall be completed as specified in the Special Provisions. 
 
III. PAYMENT 

 
A. The Contract Sum - The Port Authority shall pay to the Contractor, for the duration of 

the Agreement the amounts determined for the total number of units of Work completed 
at the unit price stated in the attached Bid Proposal.  The number of units contained in 
this Bid Proposal is an approximation only, and the final payment shall be made for the 
actual number of units that are installed, constructed or otherwise incorporated as part 
of the Work covered by the Agreement. 
 

B. Progress Payments  
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1. The City Engineer shall prepare an estimate covering the total quantities under 

each item of Work that has been completed from the start of the job, up to and 
including the last day of the preceding month, and the value of the Work completed, 
determined in accordance with the schedule of unit prices for such items, on or not 
later than the fifth (5th) day of each month.  This estimate shall also include an 
allowance for the cost of such materials and equipment required to perform the 
permanent Work as has been delivered to the site and suitably protected by the 
Contractor but not as yet incorporated in the Work. 

 
2. The Port Authority shall pay to the Contractor an amount which, together with 

previous payments, equals 95% of the amount of the monthly estimate of the City 
Engineer, not later than the fifteenth (15th) day of the month. 

 
3. Upon the determination of the City Engineer that the Work of the project is 95% 

or more completed, the Port Authority shall release such portions of the retained 
contract price as the City Engineer determines are not required to be retained to 
protect the Port Authority’s interest in satisfactory completion of the Agreement. 

 
IV. ACCEPTANCE AND FINAL PAYMENT 

 
A. Upon receipt of written notice that the Work is ready for final inspection and acceptance, 

the City Engineer shall within ten (10) days make such inspection.  When he/she finds 
the Work acceptable under the Contract and the Contract fully performed, he/she will 
issue a final estimate (i.e., final pay application or final payment).  The final estimate 
shall constitute final acceptance and serve as the final certificate for the project. 

 
B. Before final payment is due, the Contractor shall submit evidence satisfactory to the City 

Engineer that all payrolls, material bills, and other indebtedness connected with the 
Work have been paid, except that in case of disputed indebtedness of liens the 
Contractor may submit in lieu of evidence of payment a surety bond satisfactory to the 
Port Authority guaranteeing payment of all such disputed amounts when adjudicated in 
cases where such payment has not already been guaranteed by Surety Bond. 

 
C. The making and acceptance of the final payment shall constitute a waiver of all claims 

by both parties, other than those arising from: 
 

1. Unsettled liens; 
2. From faulty Work appearing within 12 months after final payment; 
3. From requirements of the specifications, or from manufacturers’ guarantee; 

and/or 
4. Claims previously made and still unsettled. 

 
V. AUDIT 

 
All books, records, documents and accounting procedures and practices of the Contractor relevant 
to this Contract shall, pursuant to Minn. Stat. § 16C.05, subd. 5 be subject to examination at all 
times by the Port Authority, and as appropriate, by either the legislative or state auditor. 

 
VI. PRIORITY 

 
If there is a conflict or inconsistency between this Agreement and the Specifications and Special 
Provisions, the parties agree to the following priority of documents: 
 

A. This Agreement. 
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B. Special Provisions and Specifications 
 
VII. INDEPENDENT CONTRACTOR 

 
It is agreed that nothing herein contained is intended or should be construed in any manner as 
creating or establishing the relationship of copartners between the parties hereto or as 
constituting the Contractor's staff as the agents, representatives or employees of the Port 
Authority or City of Bloomington for any purpose in any manner whatsoever.  The Contractor 
and its staff are to be and shall remain an independent Contractor with respect to all services 
performed under this Agreement.  The Contractor represents that it has, or will secure at its 
own expense, all personnel required in performing services under this Agreement.  Any and all 
personnel of the Contractor or other persons, while engaged in the performance of any work or 
services required by the Contractor under this Agreement shall not be considered employees of 
the Port Authority or City of Bloomington, and any and all claims that may or might arise under 
the Workers' Compensation Act of the State of Minnesota on behalf of said personnel or other 
persons while so engaged, and any and all claims whatsoever on behalf of any such person or 
personnel arising out of employment or alleged employment including, without limitation, 
claims of discrimination against the Contractor, its officers, agents, contractors or employees 
shall in no way be the responsibility of the Port Authority or City of Bloomington; and the 
Contractor shall defend, indemnify and hold the Port Authority or City of Bloomington, its 
officers, agents and employees harmless from any and all such claims regardless of any 
determination of any pertinent tribunal, agency, board, commission or court.  Such personnel or 
other persons shall not require nor be entitled to any compensation, rights or benefits of any 
kind whatsoever from the Port Authority or City of Bloomington, including, without limitation, 
tenure rights, medical and hospital care, sick and vacation leave, Workers' Compensation, 
Unemployment Compensation, disability, severance pay and PERA. 

 
VIII. MISCELLANEOUS 
 

A. The Contractor shall furnish within seven (7) days after notice of acceptance of the bid 
two (2) bonds, a performance and payment bond, each in the amount of the full contract 
price, and in compliance with State statutes to guarantee the faithful performance of the 
Contract and the payment of all labor, mechanics, subcontractors and material.  In 
addition to the term of this Agreement, the performance bond shall cover an additional 
one (1) year period after final acceptance by the Port Authority, with respects to faulty 
workmanship and materials.  Both bonds shall be furnished by a corporate surety 
company authorized to do business in the state of Minnesota and acceptable to the Port 
Authority subject to the approval of the Port Authority General Counsel as to form. 

 
B. To the fullest extent allowed by law the Contractor shall defend, indemnify and hold 

harmless the Port Authority, City of Bloomington, its officials, employees and agents, 
from any and all claims, causes of action, lawsuits, damages, losses, or expenses, 
including attorney fees, arising out of or resulting from the Contractor's (including its 
officials, agents, or employees) performance of the duties required under this 
Agreement, provided that any such claim, damages, loss or expense is attributable to 
bodily injury, sickness, diseases or death or to injury to or destruction of property 
including the loss of use resulting therefrom and is caused in whole or in part by any 
negligent act or omission or willful misconduct of Contractor. 

 
C. The Contractor shall not commence work under this Contract until all insurance required 

under this article has been obtained and until copies of policies and certificates required 
by this article are submitted to: Office of the Port Authority Administrator, 1800 West 
Old Shakopee Road, Bloomington, MN 55431.  The Contractor shall not allow any 
subcontractor to commence work on the project until subcontractor’s insurance has been 
obtained and submitted to the Contractor. 
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1. Commercial General Liability and Property Damage Insurance. 

 
The Contractor shall take out and maintain at its own cost and expense, commercial 
general liability and property damage insurance, during the period from the 
commencement until final completion of the any and all work under this contract.  To 
the fullest extent allowed by law, said insurance shall protect the Contractor, any 
subcontractor performing work covered by the Contract, and the Port Authority and 
City of Bloomington from claims for any injury or property damage which may arise 
from operations under this Contract, whether operations be made by the Contractor, 
subcontractor, or by anyone directly or indirectly employed by either of them.  This 
also includes claims arising by reason of any injury or damage sustained after the 
Contractor has completed the work or left the site thereof.  The commercial general 
liability insurance shall be in the following amounts: 

 
Bodily injury in the amount of at least $500,000 per individual and $1,500,000 for 
injuries or death arising out of each occurrence. 

 
Property damage liability in the amount of $1,500,000 for each occurrence. 

 
To meet the above requirements, the Contractor may use a combination of 
Commercial General Liability and Umbrella coverage, as long as the Port Authority 
approves such use and it is evidenced on the Certificate of Insurance naming the Port 
Authority as an additional insured on both policies.  The Umbrella needs to be a 
following form coverage and provide a thirty (30) day notice of cancellation. 

 
2. Worker’s Compensation Insurance. 

 
The Contractor shall carry Worker’s Compensation Insurance as required by 
Minnesota Statutes, Section 176.181 subd 2. 
 

3. Business Automobile Liability Insurance. 
 
Contractor shall secure and maintain during the life of this Contract business 
automobile liability insurance in the minimum amount of $500,000 for bodily 
injuries, including death, for any one individual and $1,500,000 per occurrence; and 
automobile property damage insurance in the minimum amount of $1,500,000.  Each 
motor vehicle, including hired vehicles, engaged in operation within the terms of this 
Contract shall be covered by such automobile insurance. 
 

4. Certificates. 
 
The Contractor further agrees to name the Port Authority as additionally insured on 
the commercial general liability and business automobile liability insurance policies.  
Copies of all certificates, endorsements and policies, naming the Port Authority as 
additionally insured, shall be filed with the Port Authority Administrator. The 
certificates shall be executed by the insurer and shall expressly stipulate that the 
policies are non-cancelable until after thirty (30) day’s notice in writing to the Port 
Authority. The canceling company and/or the replacing company shall be responsible 
for all work completed prior to the cancellation of policies.  All insurance policies and 
certificates shall be submitted prior to the execution of the Contract and shall be 
subject to the approval of the Port Authority General Counsel. 
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D. In the event of a dispute between the Port Authority and the Contractor, the parties 
hereto agree that the City Engineer shall determine the amount and quality of work in 
the Improvements included in the Contract.  If no agreement can be reached, the Port 
Authority and the Contractor may mutually agree to submit all claims, disputes and 
other matters in question between the parties arising out of or relating to this 
Agreement to mediation.  The mediation shall be conducted through the Mediation 
Center, 1600 Utica Avenue, Suite 700, Saint Louis Park, MN 55416.  The parties hereto 
shall decide whether mediation shall be binding or non-binding.  If the parties cannot 
reach agreement, mediation shall be non-binding.  In the event mediation is 
unsuccessful, either party may exercise its legal or equitable remedies and may 
commence such action prior to the expiration of the applicable statute of limitations. 

  
E. The Contractor agrees to comply with the Americans with Disabilities Act (ADA), Section 

504 of the Rehabilitation Act of 1973 and not discriminate on the basis of disability in 
the admission or access to, or treatment of employment in its services, programs, or 
activities.  The Contractor agrees to hold harmless and indemnify the Port Authority and 
City of Bloomington from costs, including but not limited to damages, attorney's fees 
and staff time, in any action or proceeding brought alleging a violation of ADA and/or 
Section 504 caused by the Contractor.  Upon request accommodation will be provided to 
allow individuals with disabilities to participate in all services, programs and activities.  
The City of Bloomington has designated coordinators to facilitate compliance with the 
Americans with Disabilities Act of 1990, as required by Section 35.107 of the U.S. 
Department of Justice regulations, and to coordinate compliance with Section 504 of the 
Rehabilitation Act of 1973, as mandated by Section 8.53 of the U.S. Department of 
Housing and Urban Development regulations. 

 
F. The parties agree to comply with the Minnesota State Human Rights Act, Minnesota 

Statutes, Section 363A, as amended. 
 

G. The parties hereto agree to comply with Section 504 of the Rehabilitation Act of 1973/31 
CFR Part 51.  This Act states in part that, "...all recipients of federal funds, whether in 
the form of a grant or a contract, review, and if necessary modify, their programs and 
activities so that discrimination based on handicap is eliminated." 

 
H. The Contractor will comply with all applicable provisions of the Minnesota Government 

Data Practices Act, Chapter 13 of the Minnesota Statutes. 
 

I. The Contractor agrees that the Port Authority will own and have the right to use, 
reproduce and apply as it desires, any data, reports, analyses and materials which are 
collected or developed by the Contractor or anyone acting on behalf of the Contractor as 
a result of this Agreement. 

 
J. The Contractor agrees that it must pay any subcontractor within ten (10) days of the 

Contractor’s receipt of payment from the Port Authority for undisputed services provided 
by the subcontractor.  The Contractor agrees to pay interest of 1-1/2 percent per month, 
or any part of a month, to the subcontractor on any undisputed amount not paid on time 
to the subcontractor.  The minimum monthly interest penalty payment for an unpaid 
balance of $100 or more is $10.  For an unpaid balance of less than $100, the prime 
Contractor shall pay the actual penalty due to the subcontractor.  A subcontractor who 
prevails in a civil action to collect interest penalties from a prime Contractor must be 
awarded its costs and disbursements, including attorneys fees, incurred in bringing the 
action. 
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K. Any material alterations, variations, modifications or waivers of provisions of this 
Agreement shall be valid only when they have been reduced to writing as an amendment 
to this Agreement and signed by both parties. 

 
L. Either party may terminate this Agreement, for any reason, upon giving thirty (30) days 

advanced written notice to the other party. 
 

The Port Authority reserves the right to cancel this Agreement at any time in event of 
default or violation by the Contractor of any provision of this Agreement.  The Port 
Authority may take whatever action at law or in equity that may appear necessary or 
desirable to collect damages arising from a default or violation or to enforce performance 
of this Agreement. 

 
M. This Agreement shall not be assignable except at the written consent of the Port 

Authority. 
 

N. This Agreement represents the entire Agreement between the Contractor and the Port 
Authority and supersedes and cancels any and all prior agreements or proposals, written 
or oral, between the parties relating to the subject matter hereof, and amendments, 
addenda, alterations, or modifications to the terms and conditions of this Agreement 
shall be in writing and signed by both parties. 

 
O. The Contractor agrees, as a condition of being awarded this Contract, to require each of 

its agents, officers and employees to abide by the City of Bloomington's policies 
prohibiting sexual harassment, firearms and smoking, as well as all other reasonable 
work rules, safety rules or policies regulating the conduct of persons on Port Authority or 
City of Bloomington property at all times while performing duties pursuant to this 
Contract.  The Contractor agrees and understands that a violation of any of these 
policies or rules constitutes a breach of the Contract and sufficient grounds for 
immediate termination of the Contract by the Port Authority. 

 
P. The parties agree that this Agreement shall be governed by the laws of the State of 

Minnesota. 

 

Q. Pursuant to Chapter 2, Article VII of the City Code, the Contractor agrees as follows: 
 

1. That, in the hiring of common or skilled labor for the performance of any work 
under any contract, or any subcontract, no contractor, material supplier, or vendor, 
shall, by reason of race, creed, or color, discriminate against the person or persons 
who are citizens of the United States or resident aliens who are qualified and 
available to perform the work to which the employment relates; 

2. That no contractor, material supplier, or vendor, shall, in any manner, 
discriminate against, or intimidate, or prevent the employment of any person or 
persons identified in clause (1) of this section, or on being hired, prevent, or conspire 
to prevent, the person or persons from the performance of work under any contract 
on account of race, creed, or color; 

3. That a violation of this section is a misdemeanor; and 
4. That this contract may be canceled or terminated by the Port Authority, and all 

money due, or to become due under the contract, may be forfeited for a second or 
any subsequent violation of the terms or conditions of this contract. 

 
R. Signature/Execution:  The person signing this Agreement (hereafter “Signatory”) 

represents and warrants that the Contractor has authorized him/her to execute this 
Agreement on its behalf and agrees to be bound by its terms and conditions, including 
the agreement of the Contractor to indemnify and hold the Port Authority and City of 
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Bloomington harmless.  In the event the Contractor did not authorize the Signatory to 
sign on its behalf, the Signatory agrees to assume responsibility for the duties and 
liability of the Contractor, as set forth herein, personally. 

 
 

 
 
 

IN WITNESS WHEREOF the parties hereto have executed this Agreement, the date and year 

first written above. 

 
Port Authority of the  
City of Bloomington 

 
 

 
DATED:___________________________  By:___________________________ 
                     President    
 
 
 
DATED:___________________________  By:___________________________ 
                    Port Administrator 
 
Reviewed and approved by the Port Authority General Counsel. 
 
__________________________________ 
 Port Authority General Counsel 
  

Contractor 
 

 
DATED:___________________________  By:___________________________ 
         
                                                                
                                                          Title of Signatory:___________________________ 
   
      
 
                                                   Name of Company:______________________________ 
        
  
 

 
 
 
 

***END OF SECTION*** 
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SECTION 00505 

 

AFFIDAVIT OF AUTHORITY AND NON-COLLUSION 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

STATE OF MINNESOTA) 

SS) 

COUNTY OF HENNEPIN) 

_______________________________________________________________ being first duly 

sworn deposes and says that: 

 (1)     He/She is ___________________________________________ of ____________ 
                            OWNER, PARTNER, OFFICER REPRESENTATIVE OR AGENT 

____________________________________________________, the Bidder that has 

submitted the attached bid; 

 (2)     He/She is fully informed respecting the preparation and contents of the attached Bid 

and of all pertinent circumstances respecting such Bid; 

 (3)     Such Bid is genuine and is not a collusive or sham Bid; 

 (4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, agreed, 

directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in 

connection with the Contract for which the attached Bid has been submitted or to refrain from 

bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by 

agreement or collusion or communication or conference with any other Bidder, firm or person to fix 

the price or prices of the bid price or the bid price of any other Bidder, or to secure through any 

collusion, conspiracy, connivance or unlawful agreement any advantage against the City of 

Bloomington, Port Authority, or any person interested in the proposed Contract and; 

 (5)   The price or prices quoted in the attached Bid are fair and proper and are not tainted by 

any collusion, conspiracy, or unlawful agreement on the part of the Bidder or any of its agents, 

representatives, owners, employees, or parties in interest, including this affiant. 

 

      (Signed) __________________________________ 

 

           _________________________________ 

 

Subscribed and sworn to before me 

this _____ day of ______________, 20_____ 

 

____________________________________ 

                   (Notary Public) 

 

My commission expires _________________ 
 

***END OF SECTION*** 



 00506-1 Responsible Contractor Verification 
T:\2299 WCAR\0010\Ramada Bloomington\Final Spec\00506-Responsible Contractor Verification and Certificate of Compliance-Final.doc 

SECTION 00506 
 

RESPONSIBLE CONTRACTOR VERIFICATION AND CERTIFICATE OF COMPLIANCE 
 
 
Owner: The Port Authority of the City of Bloomington 
Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 
Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 
Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 
 
 
The following includes Attachments A, Prime Contractor Response and Attachment A-1, First 
Tier Subcontractors List 
 

A. The Bidder shall complete and submit with their Bid Proposal, each form. 
 
 
 
 

***END OF SECTION*** 
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ATTACHMENT A 
PRIME CONTRACTOR RESPONSE  

 
RESPONSIBLE CONTRACTOR VERIFICATION AND CERTIFICATION OF COMPLIANCE 

 
STATE PROJECT NUMBER: ____________________________________________________ 

This form includes changes by statutory references from the Laws of Minnesota 2015, chapter 64, 
sections 1-9. This form must be submitted with the response to this solicitation. A response 
received without this form, will be rejected. 

Minn. Stat. § 16C.285, Subd. 7. IMPLEMENTATION. … any prime contractor or subcontractor or motor carrier that 
does not meet the minimum criteria in subdivision 3 or fails to verify that it meets those criteria is not a responsible 
contractor and is not eligible to be awarded a construction contract for the project or to perform work on the project… 

Minn. Stat. § 16C.285, Subd. 3. RESPONSIBLE CONTRACTOR, MINIMUM CRITERIA. "Responsible contractor" 
means a contractor that conforms to the responsibility requirements in the solicitation document for its portion of the 
work on the project and verifies that it meets the following minimum criteria: 

(1) The Contractor: 

(i) is in compliance with workers' compensation and unemployment insurance requirements; 

(ii) is in compliance with Department of Revenue and Department of Employment and Economic Development 
registration requirements if it has employees; 

(iii) has a valid federal tax identification number or a valid Social Security number if an individual; and 

(iv) has filed a certificate of authority to transact business in Minnesota with the Secretary of State if a foreign 
corporation or cooperative. 

(2) The contractor or related entity is in compliance with and, during the three-year period before submitting the 
verification, has not violated section 177.24, 177.25, 177.41 to 177.44, 181.13, 181.14, or 181.722, and has not 
violated United States Code, title 29, sections 201 to 219, or United States Code, title 40, sections 3141 to 3148. 
For purposes of this clause, a violation occurs when a contractor or related entity:  

(i) repeatedly fails to pay statutorily required wages or penalties on one or more separate projects for a total 
underpayment of $25,000 or more within the three-year period, provided that a failure to pay is “repeated” only if 
it involves two or more separate and distinct occurrences of underpayment during the three-year period; 

(ii) has been issued an order to comply by the commissioner of Labor and Industry that has become final; 

(iii) has been issued at least two determination letters within the three-year period by the Department of 
Transportation finding an underpayment by the contractor or related entity to its own employees;  

(iv) has been found by the commissioner of Labor and Industry to have repeatedly or willfully violated any of the 
sections referenced in this clause pursuant to section 177.27; 

(v) has been issued a ruling or findings of underpayment by the administrator of the Wage and Hour Division of 
the United States Department of Labor that have become final or have been upheld by an administrative law 
judge or the Administrative Review Board; or 

(vi) has been found liable for underpayment of wages or penalties or misrepresenting a construction worker as 
an independent contractor in an action brought in a court having jurisdiction.  Provided that, if the contractor or 
related entity contests a determination of underpayment by the Department of Transportation in a contested 
case proceeding, a violation does not occur until the contested case proceeding has concluded with a 
determination that the contractor or related entity underpaid wages or penalties;* 
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(3) The contractor or related entity is in compliance with and, during the three-year period before submitting the 
verification, has not violated section 181.723 or chapter 326B. For purposes of this clause, a violation occurs 
when a contractor or related entity has been issued a final administrative or licensing order;* 

(4) The contractor or related entity has not, more than twice during the three-year period before submitting the 
verification, had a certificate of compliance under section 363A.36 revoked or suspended based on the 
provisions of section 363A.36, with the revocation or suspension becoming final because it was upheld by the 
Office of Administrative Hearings or was not appealed to the office;* 

(5) The contractor or related entity has not received a final determination assessing a monetary sanction from the 
Department of Administration or Transportation for failure to meet targeted group business, disadvantaged 
business enterprise, or veteran-owned business goals, due to a lack of good faith effort, more than once during 
the three-year period before submitting the verification;* 

 *  Any violations, suspensions, revocations, or sanctions, as defined in clauses (2) to (5), occurring prior to 
July 1, 2014, shall not be considered in determining whether a contractor or related entity meets the 
minimum criteria. 

(6) The contractor or related entity is not currently suspended or debarred by the federal government or the state of 
Minnesota or any of its departments, commissions, agencies, or political subdivisions that have authority to 
debar a contractor; and 

(7) All subcontractors and motor carriers that the contractor intends to use to perform project work have verified to 
the contractor through a signed statement under oath by an owner or officer that they meet the minimum criteria 
listed in clauses (1) to (6).   

 

Minn. Stat. § 16C.285, Subd. 5.  SUBCONTRACTOR VERIFICATION. 

A prime contractor or subcontractor shall include in its verification of compliance under subdivision 4 a list of all of its 
first-tier subcontractors that it intends to retain for work on the project.  Prior to execution of a construction contract, and 
as a condition precedent to the execution of a construction contract, the apparent successful prime contractor shall 
submit to the contracting authority a supplemental verification under oath confirming compliance with subdivision 3, 
clause (7). Each contractor or subcontractor shall obtain from all subcontractors with which it will have a direct 
contractual relationship a signed statement under oath by an owner or officer verifying that they meet all of the 
minimum criteria in subdivision 3 prior to execution of a construction contract with each subcontractor. 

If a prime contractor or any subcontractor retains additional subcontractors on the project after submitting its 
verification of compliance, the prime contractor or subcontractor shall obtain verifications of compliance from each 
additional subcontractor with which it has a direct contractual relationship and shall submit a supplemental 
verification confirming compliance with subdivision 3, clause (7), within 14 days of retaining the additional 
subcontractors. 

A prime contractor shall submit to the contracting authority upon request copies of the signed verifications of 
compliance from all subcontractors of any tier pursuant to subdivision 3, clause (7). A prime contractor and 
subcontractors shall not be responsible for the false statements of any subcontractor with which they do not have a 
direct contractual relationship. A prime contractor and subcontractors shall be responsible for false statements by 
their first-tier subcontractors with which they have a direct contractual relationship only if they accept the verification 
of compliance with actual knowledge that it contains a false statement. 

Subd. 5a. Motor carrier verification. A prime contractor or subcontractor shall obtain annually from all motor 
carriers with which it will have a direct contractual relationship a signed statement under oath by an owner or officer 
verifying that they meet all of the minimum criteria in subdivision 3 prior to execution of a construction contract with 
each motor carrier. A prime contractor or subcontractor shall require each such motor carrier to provide it with 
immediate written notification in the event that the motor carrier no longer meets one or more of the minimum 
criteria in subdivision 3 after submitting its annual verification. A motor carrier shall be ineligible to perform work on 
a project covered by this section if it does not meet all the minimum criteria in subdivision 3. Upon request, a prime 
contractor or subcontractor shall submit to the contracting authority the signed verifications of compliance from all 
motor carriers providing for-hire transportation of materials, equipment, or supplies for a project. 
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Minn. Stat. § 16C.285, Subd. 4.  VERIFICATION OF COMPLIANCE. 

A contractor responding to a solicitation document of a contracting authority shall submit to the contracting authority a 
signed statement under oath by an owner or officer verifying compliance with each of the minimum criteria in 
subdivision 3, with the exception of clause (7), at the time that it responds to the solicitation document. 

A contracting authority may accept a signed statement under oath as sufficient to demonstrate that a contractor is a 
responsible contractor and shall not be held liable for awarding a contract in reasonable reliance on that statement. A 
prime contractor, subcontractor, or motor carrier that fails to verify compliance with any one of the required minimum 
criteria or makes a false statement under oath in a verification of compliance shall be ineligible to be awarded a 
construction contract on the project for which the verification was submitted. 

A false statement under oath verifying compliance with any of the minimum criteria may result in termination of a 
construction contract that has already been awarded to a prime contractor or subcontractor or motor carrier that 
submits a false statement. A contracting authority shall not be liable for declining to award a contract or terminating a 
contract based on a reasonable determination that the contractor failed to verify compliance with the minimum criteria 
or falsely stated that it meets the minimum criteria. A verification of compliance need not be notarized. An electronic 
verification of compliance made and submitted as part of an electronic bid shall be an acceptable verification of 
compliance under this section provided that it contains an electronic signature as defined in section 325L.02, 
paragraph (h). 

 

CERTIFICATION 

By signing this document I certify that I am an owner or officer of the company, and I swear under oath that: 

1) My company meets each of the Minimum Criteria to be a responsible contractor as defined herein and is in 
compliance with Minn. Stat. § 16C.285, and 

2) if my company is awarded a contract, I will submit Attachment A-1 prior to contract execution, and 

3) if my company is awarded a contract, I will also submit Attachment A-2 as required. 

Authorized Signature of Owner or Officer: 

 

Printed Name: 

 

Title: 

 

Date: 

 

Company Name: 

  

 
 
 
 

NOTE: Minn. Stat. § 16C.285, Subd. 2, (c) If only one prime contractor responds to a solicitation document, 
a contracting authority may award a construction contract to the responding prime contractor even if the 
minimum criteria in subdivision 3 are not met. 
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ATTACHMENT A-1 
 

FIRST-TIER SUBCONTRACTORS LIST 
 

SUBMIT PRIOR TO EXECUTION OF A CONSTRUCTION CONTRACT  
 

STATE PROJECT NUMBER: ____________________________________________________ 
 

Minn. Stat. § 16C.285, Subd. 5.  A prime contractor or subcontractor shall include in its verification of compliance 

under subdivision 4 a list of all of its first-tier subcontractors that it intends to retain for work on the project. Prior to 

execution of a construction contract, and as a condition precedent to the execution of a construction contract, the 

apparent successful prime contractor shall submit to the contracting authority a supplemental verification under oath 

confirming compliance with subdivision 3, clause (7). Each contractor or subcontractor shall obtain from all 

subcontractors with which it will have a direct contractual relationship a signed statement under oath by an owner or 

officer verifying that they meet all of the minimum criteria in subdivision 3 prior to execution of a construction contract 

with each subcontractor. 

FIRST TIER SUBCONTRACTOR NAMES* 
(Legal name of company as registered with the Secretary of 
State) 

Name of city where company 
home office is located 

  

  

  

  

  

  

  

  

*Attach additional sheets as needed for submission of all first-tier subcontractors. 

SUPPLEMENTAL CERTIFICATION FOR ATTACHMENT A-1 

By signing this document I certify that I am an owner or officer of the company, and I swear under oath 
that: 

All first-tier subcontractors listed on attachment A-1 have verified through a signed statement under 
oath by an owner or officer that they meet the minimum criteria to be a responsible contractor as defined 
in Minn. Stat. § 16C.285. 

Authorized Signature of Owner or Officer: 

 

Printed Name: 

 

Title: 

 

Date: 

 

Company Name: 
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ATTACHMENT A-2 
 

ADDITIONAL SUBCONTRACTORS LIST 
 

PRIME CONTRACTOR TO SUBMIT AS SUBCONTRACTORS ARE ADDED TO THE PROJECT 
 

STATE PROJECT NUMBER: ____________________________________________________ 
 

This form must be submitted to the Project Manager or individual as identified in the solicitation document. 
 

Minn. Stat. § 16C.285, Subd. 5. … If a prime contractor or any subcontractor retains additional subcontractors on the 
project after submitting its verification of compliance, the prime contractor or subcontractor shall obtain verifications of 
compliance from each additional subcontractor with which it has a direct contractual relationship and shall submit a 
supplemental verification confirming compliance with subdivision 3, clause (7), within 14 days of retaining the 
additional subcontractors. … 
 

ADDITIONAL SUBCONTRACTOR NAMES* 
(Legal name of company as registered with the Secretary of 
State)  

Name of city where company 
home office is located 

  

  

  

  

  

  

  

  

*Attach additional sheets as needed for submission of all additional subcontractors. 

SUPPLEMENTAL CERTIFICATION FOR ATTACHMENT A-2 

By signing this document I certify that I am an owner or officer of the company, and I swear under oath 
that: 

All additional subcontractors listed on Attachment A-2 have verified through a signed statement under 
oath by an owner or officer that they meet the minimum criteria to be a responsible contractor as defined 
in Minn. Stat. § 16C.285. 

Authorized Signature of Owner or Officer: 

 

Printed Name: 

 

Title: 

 

Date: 

 

Company Name: 
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SECTION 00510 

 

NOTICE OF AWARD 

 

 

To:   

 

   

 

   

 

   

 

 

Project: Ramada Hotel Demolition Project  

 

Project Description: The Work, in accordance with the Project Specifications, consists of all 

labor, materials, tools, permits, bonds, machinery, equipment, and services including utility and 

transportation services necessary for the Ramada Hotel Demolition Project in Bloomington, 

Minnesota. 

 

The Port Authority Board has considered the Bid submitted by  ____________ for the 

above-described work in response to its Advertisement of Bids dated   day of  , 2016, 

and Information Available to Bidder’s. 

 

You are hereby notified that your Bid has been accepted for items in the Amount of 

($ ) Dollars. 

 

You are required by the Information Available to Bidders to execute the Agreement and furnish 

the required Contractor's Performance Bond and Payment Bond, and certificates of insurance 

showing the Port Authority of the City of Bloomington as additionally insured within ten (10) 

calendar days from the date of this notice to you.  Please see Section 00500 Contract for 

insurance requirements 

 

If you fail to execute said agreement and to furnish said bonds and certificates within ten (10) 

days from the date of this notice, said Owner will be entitled to consider all your rights arising 

out of the Owner's acceptance of your bid as abandoned and as a forfeiture of your Bid Bond.  

The Owner will be entitled to such other rights as may be granted by law. 

 

This Notice of Award is NOT a notice to proceed with the work. The Contractor shall not 

commence work (other than as specified above) until a Notice to Proceed is issued by the 

Owner. 

 

You are required to return an acknowledged copy of this Notice of Award to the Owner. 

 

Dated this the   day of  , 2016. 

 

The Owner:   

 

By:     

 Owner’s Representative Name Owner’s Representative Signature 

 

 

Title:  
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ACCEPTANCE OF NOTICE 

 

 

Receipt of the above Notice of Award is hereby acknowledged by  , 

this the   day of  , 2016. 

 

 

By:     

 Contractor’s Representative Name Contractor’s Representative Signature 

 

 

Title:   

 

 

***END OF SECTION*** 
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SECTION 00520 

 

NOTICE TO PROCEED 

 

 

To:   Date:   

 

   Project:   

 

      

 

      

 

 

You are hereby notified in accordance with the Agreement dated this the   day of 

 , 2016, to commence Work on the   day of  , 2016, and you 

are to complete the WORK within   consecutive calendar days thereafter. The date of 

completion of all work is therefore the    day of  , 2016. 

 

 

The Owner:   

 

 

By:     

 Owner’s Representative Name Owner’s Representative Signature 

 

 

Title:   

 

 

ACCEPTANCE OF NOTICE 

 

Receipt of the above Notice to Proceed is hereby acknowledged by  , 

this the   day of  , 2016. 

 

 

The Contractor:   

 

 

By:     

 Contractor’s Representative Name Contractor’s Representative Signature 

 

 

Title:   

 

 

***END OF SECTION*** 
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SECTION 00530 

 

PAYMENT REQUEST FORM 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

The Bidder, if awarded the project contract, shall submit, with invoices and certifications, a 

completed AIA Document G702 Application for Payment and AIA Document G703 Worksheet 

that  

 

A. Bidder shall use AIA Documents G702/G703 – Application for Payment, or an equivalent.  

 

B. Worksheets and pay application forms shall include a retainage value in the amount of 

five percent (5%) of the total payment request. 

C. Payment request forms shall be submitted for review by the 5th of each month.  

Payment request review shall be allocated up to 10 working days to complete final 

review.  Barring changes or corrections, accepted payment applications will be submitted 

for payment up to 5 days following approval.  Payment terms and conditions are per the 

provisions outlined in the final approved contract. 

 

 

 

 

***END OF SECTION*** 
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SECTION 00540 

 

CHANGE ORDER 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

 

The Bidder, if awarded the project contract, shall submit a completed AIA Document G701 for 

any changes to the project scope of work as identified in these specifications.  

 

A. Bidder shall use AIA Documents G701 – Change Order, or an equivalent.  

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00620 

 

PAYMENT AND PERFORMANCE BOND 

 

 

Owner: The Port Authority of the City of Bloomington 

Project: Ramada Hotel Demolition Project (located at 2300 American Boulevard East) 

Class of Work: Demolition, including Asbestos and Regulated Materials Removal and Disposal 

and Site Restoration. 

Bids Close: Thursday, August 11th, 2016 at 2:00 p.m. 

 

Submit To: The Port Authority of the City of Bloomington 

  Attention: Shelly A. Hanson, City Engineer 

  1700 West 98th Street 

  Bloomington, Minnesota 55431 

 

The Bidder, upon award of the project contract, shall submit a Payment and Performance Bond 

in the amount equal to one-hundred percent (100%) of their Lump Sum Base Bid Total. 

 

A. Bidder shall use AIA Document A311 – Payment and Performance Bond or an equivalent.  

 

B. If the successful bidder fails to enter into a contract in accordance with the accepted bid 

or fails to furnish the required bonds within ten (10) days from notice of award, the 

bidder’s deposit may be forfeited to the Owner as liquidated damages.  The next best 

bid will then be considered the successful bid and, at the discretion of the Owner, the 

contract may be awarded to the Bidder submitting that bid. 

 

 

 

***END OF SECTION*** 
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SECTION 01010 

 

SUMMARY OF WORK 

 

 

PART 1 - GENERAL 

 

1.01 CONTRACT DOCUMENTS 

 

A. The terms of the Contract Documents apply to these Specifications as fully as though 

repeated herein. 

 

B. Division of the Work as made in these Contract Documents is for the purpose of 

specifying and describing work which is to be completed.  There has been no attempt to 

make a classification according to trade or agreements which may exist between 

Contractor, their subcontractor’s, or trade unions or other organizations. Such division 

and classification of the Work shall be the Contractor’s sole responsibility. 

 

1.02 GENERAL REQUIREMENTS 

 

The regulations and standards may not be inclusive of all standards applicable to 

complete the Work for this Project. The Contractor is responsible to conduct the Work in 

a manner that shall conform to all applicable local, state and federal government’s rules 

and regulations as well as the requirements specified in these Project Specifications. 

Whenever, inconsistencies occur between applicable rules and regulations, the more 

stringent shall apply to the Work specified in the Project Specifications. The standards 

listed below are provided to the Contractor as a reference for which the State expects 

the Work for the Project to be conducted. 

 

1.03 WORK COVERED BY CONTRACT DOCUMENTS 

 

A. It is the intent of the Contract Documents to cover all aspects of the Project. Should 

there be some item or items not shown on the Drawings or not described in these 

Specifications which are required for the Work, those items and the furnishing of all 

labor, materials, and equipment shall be considered incidental to the Work and no 

additional compensation will be provided. 

 

B. The Work includes the furnishing of all labor, equipment, tools, machinery, materials, 

and other items required to a complete Project as specified.  Equipment furnished shall 

be in safe operating condition and of adequate size, capacity, and condition for the 

performance of the Work. The Contractor shall obtain all measurements necessary for 

the Work and shall be responsible for establishing all dimensions, levels, and layout of 

the Work. 

 

C. The Contractor shall be solely responsible for the coordination of its activities with 

regard to the Project and the activities of other subcontractor’s working on the Project 

and the Owner. 

 

D. Asbestos Related Work: 

1. In accordance with all applicable local, state, and federal guidelines and regulations, 

the Contractor is responsible for the removal and disposal of all Friable, Category I 

and Category II Non-Friable ACMs, as well as asbestos-containing debris prior to 

demolition activities. ACM’s are identified within the Survey; the Survey is included 

in the appendices of the Contract Documents. 
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2. The Contractor is responsible for demolition to gain access to all ACM within or 

attached to the building. Additionally, the Contractor is responsible for removal of 

multiple layers of flooring and their respective adhesives or mastics, which may be 

discovered during the Work.  

3. The Contractor, or its subcontractor, is responsible for obtaining all notification and 

permits where required. Prior to the start of abatement, any asbestos abatement 

project regulated by the State of Minnesota requires a 5 calendar day notification to 

the MDH and a 10 working day notification to the MPCA. 

4. The asbestos abatement contractor must be licensed by the State to perform the 

Work and all workers, supervisors and air monitoring personnel must be trained, 

certified and licensed according to EPA and State regulations. 

5. All State of Minnesota and federal rules and regulations will need to be followed. 

When a conflict exists, the applicable, stricter requirements shall apply. 

6. All ACM waste must be disposed of at a landfill approved to accept such materials.  

 

E. Lead-Based Paint Related Work: 

1. The Contractor, or its subcontractor, is responsible for stabilization or removal and 

cleaning of damaged LBP items, including managing lead containing waste for 

characterization. LBP’s are identified within the Survey; the Survey is included in the 

appendices of the Contract Documents. 

2. The abatement contractor must be certified by the State to perform the Work and 

the stabilization should be conducted by competent trained personnel in accordance 

with the OSHA regulation 29 CFR 1926.62.  

3. Waste generated during stabilization or removal activities will be evaluated by 

toxicity characteristics leaching procedure (TCLP) testing protocol to determine if the 

material is classified as hazardous waste or industrial waste prior to disposal. The 

Consultant will collect a sample of the waste stream for the TCLP testing; allow 1-2 

weeks for analysis. 

 

F. Decommissioning/Removal of Regulated Materials: 

1. The Contractor, or their subcontractor, is responsible for the decommissioning, 

removal, recycling, recovery and/or disposal of regulated materials. Regulated 

materials are identified within the Survey; the Survey is included in the appendices 

of the Project Specification. 

2. The disposal shall be done in accordance with all local, state and federal regulations and 

rules. 

G. Demolition 

1. The Contractor, or their subcontractor, is responsible for protection of the 

environment as specified herein, the capping and removal of existing and abandoned 

private and public utilities, decommissioning and removal of all regulated elevators 

and elevator related equipment; the demolition and disposal of all buildings, 

pavements, concrete, landscaping, and related site materials; backfilling and 

compacting all excavated areas to approved grade; and stabilization and seeding of 

the site. 

2. All demolition and disposal activities shall be done in accordance with all local, state and 

federal regulations and rules. 

H. Traffic Devices and Roadway Improvements 

1. The Contractor, or their subcontractor, is responsible for specified changes to traffic 

devices, lights, and signs; the removal of specified curb and sidewalk and installation 

of newly specified curb and sidewalk 

2. All demolition and disposal activities shall be done in accordance with all local, state and 

federal regulations and rules. 
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1.04 CONTRACTS 

 

A. The Contractor shall perform Work under the lump sum contract. The Contractor shall be 

fully compensated for labor, equipment, materials, and other items (not specifically 

mentioned) required to complete the Work in accordance with the Project Specification 

for the base bid Work. 

 

1.05 WORK BY OTHERS 

 

A. Asbestos abatement adjacent, ambient and clearance air monitoring will be performed 

by the Consultant in accordance with applicable state and federal rules and regulations 

and as stipulated in the Project Specification. 

 

1.06 CONTRACTOR USE OF PREMISES 

 

A. The Contractor shall coordinate use of premises under direction of Consultant. 

 

B. The Contractor shall assume full responsibility for continuously staffed security and 

protection and safekeeping of the project site, including materials and equipment under 

this Contract. 

 

C. It is the Contractor’s responsibility to obtain and pay for use of additional storage or 

work areas needed for operations to conduct the Work at no additional cost to Owner. 

 

D. The Contractor shall not restrict or obstruct means of access and egress inside the 

buildings on the Site or adjacent properties throughout all phases of the Work conducted 

as part of the Project in accordance with all State and Local Codes, ordinances, or 

regulations. 

 

E. The Contractor shall limit use of the Site to areas indicated in the Project Specification 

and confine work activities to areas within Site boundaries. 

 

F. The Contractor shall pay for, acquire, install, and utilize a water meter provided by the 

City of Bloomington, for all water required to be used at the Site. 

 

G. The Contractor shall control all emissions at the Site as to not impact surrounding air, 

water or lands. 

 

H. The Contractor shall have full use of areas specified within the Site to complete the Work 

as part of the Project. 

 

I. The Owner or Consultant may require access to areas of the Work. 

 

J. Hours of Operation: 

1. Contractor’s operations shall be limited to the hours of 7:00 a.m. to 10:00 p.m. 

(local time), Monday through Friday and 9:00 a.m. to 9:00 p.m. on Saturdays.  No 

work is allowed on Sundays or outside of the prescribed City Ordinance 10.29.07. 

2. Contractor shall provide a 24-hour notice to the Consultant if requesting additional 

air monitoring in excess of standard day-shift working hours. 

 

K. Protection and Repair of Existing Facilities and Utilities: The Contractor shall perform 

operations carefully and in such a manner as to protect existing facilities and utilities.  
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Obstructions not identified in the Project Specification may exist and shall be exposed by 

Contractor without damage. The Contractor shall be responsible for damage to existing 

facilities and utilities resulting from Contractor’s operations, and shall repair or replace 

damaged items to Owner’s satisfaction. 

 

L. Contractor shall, at all times, conduct operations to ensure least inconvenience to 

Owner, other contractors, general public, and operation of Site. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 01020 

 

SCHEDULE 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Information under this section includes a description of the anticipated project schedule. 

 

1.02 SCHEDULE OF EVENTS 

 

A. Project Milestone Dates 

1. City of Bloomington Police non-destructive training  July 20, 2016 

2. Advertisement #1 for Bidders published and distributed  July 21, 2016 

3. Bid Tour #1 (mandatory attendance at 1 of 3 meetings)  July 25, 2016 

4. Advertisement #2 for Bidders published and distributed  July 28, 2016 

5. Bid Tour #2 (mandatory attendance at 1 of 3 meetings)  Aug 01, 2016 

6. Advertisement #3 for Bidders published and distributed  Aug 04, 2016 

7. Bid Tour #3 (mandatory attendance at 1 of 3 meetings)  Aug 05, 2016 

8. Final day for submittal of questions and project inquiries  Aug 05, 2016 

9. Final issuance of addenda at or before 09:00 a.m.  Aug 08, 2016 

10. Bid opening and tabulation      Aug 11, 2016 

11. City of Bloomington Police & Fire non-destructive training Aug 13, 2016 

12. Port Authority review and authorization    Aug 16, 2016 

13. Contractor “Notice of Award” issued     Aug 17, 2016 

14. Contractor to provide pre-project submittals   Aug 18, 2016 

15. Contractor submits MPCA 10-Day Abatement Notification  Aug 19, 2016 

16. Contract authorization and “Notice to Proceed” issued  Aug 26, 2016 

17. Contractor submits MDH 5-Day Abatement Notification  Aug 29, 2016 

18. Pre-Construction Meeting – 3:00 p.m. at Public Works  Aug 29, 2016 

19. Begin asbestos and regulated material abatement   Sep 06, 2016 

20. City of Bloomington Police destructive training   Sep 17, 2016 

21. City of Bloomington Fire destructive training   Oct 22, 2016 

22. Complete asbestos and regulated material abatement  Oct 28, 2016 

23. Begin utility disconnections and provisions for demolition  Oct 31, 2016 

24. Begin building demolition      Nov 07, 2016 

25. Complete demolition and site stabilization    Dec 30, 2016 

26. Site seeding        Apr 2017 

27. Project Closure and substantial completion    Jun 2017 

 

B. Hours of Operation 

1. Contractor activities at the Site are restricted to the timetables established by City 

Ordinance 10.29.07.  Those include shift times beginning no sooner than 07:00 a.m. 

local time and ending no later than 10:00 p.m. local time. Weekend work is allowed 

on Saturdays from 09:00 a.m. to 9:00 p.m.  No work is allowed on Sundays. 

2. Contractor requests for work shifts outside of the above timetable are not authorized 

unless by express written direction from the Owner. 

 

PART 2: PRODUCTS [NOT USED] 

 

PART 3: EXECUTION [NOT USED] 

***END OF SECTION*** 
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SECTION 01025 

 

MEASUREMENT AND PAYMENT 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Work under this section includes descriptions of the measurement and payment methods 

for each bid item including directing the Contractor which work items shall have their 

prices merged and which are considered incidental to the Project. 

 

1.02 MEASUREMENT AND PAYMENT 

 

A. General 

1. Work under the following specification sections are considered incidental to the 

Project, and no further compensation will be made. 

a. Section 01010 – Summary of Work 

b. Section 01030 – Alternates 

c. Section 01050 – Project Programs and Labor Requirements 

d. Section 01200 – Project Meetings 

e. Section 01300 – Submittals 

f. Section 01350 – Permits  

g. Section 01400 – Quality Control Services 

h. Section 01590 – Temporary Construction Facilities and Utilities  

i. Section 02500 – Demolition 

j. Section 02600 – Clearing and Grubbing 

k. Section 02700 – Pavement Removal 

l. Section 18000 – Asbestos-Containing Materials Abatement and Disposal 

m. Section 18100 – Regulated Materials Removal and Disposal 

n. Section 02200 – Traffic Signs and Devices and Special Provisions 

o. Section 02350 – Protection of the Environment 

p. Appendix A – Plan Sheets 

2. Measurement and payment criteria are applicable to portions of the work performed. 

3. Quantities: 

a. Survey quantities and measurements indicated in the Contract Documents are 

estimates only.  Bidder must assess and verify actual quantities. 

b. A Change Order may be submitted if the scope of work changes.  Change 

Order approval will be required from the Owner. 

4. Measurement of Survey Quantities: 

a. Measurement of survey quantities expressed as volume shall be based upon 

cubic foot dimensions using mean length, width and height. 

b. Measurements of survey quantities expressed as area shall be based square 

foot dimensions using mean length and width or radius. 

c. Measurements of survey quantities expressed as linear means shall be based 

linear foot dimensions using a projected length. 

d. Lump Sum/Price: Items measured by volume, area, or linear means or 

combinations shall be included in the Lump Sum Base Bid Total. 

5. Payment: 

a. Payment for lump sum bid shall constitute full compensation for all required 

labor, products, tools, equipment, plant, transportation, services, and 

incidentals:  erections, application on installation of an item of the work 

required to complete all work specified under that particular item including 
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cleanup, and all costs for doing related work as set forth in these 

specifications or implied in carrying out their intent.  The lump sum price shall 

be deemed to include an allowance for overhead and profit. 

b. Final payment for work governed will be made on the basis of completed work 

as outlined on the Contractors approved schedule of values. 

c. Requests for payment shall be in accordance with the Contract Agreement. 

d. Payment will be made to the limits as specified in the Contract Documents and 

identified in the Project Specifications. The payment for quantities that exceed 

the contract quantities can only be obtained through an approved Change Order 

before contract quantities are exceeded.  Change Orders shall only be approved 

in the scope of work specified in the Contract Documents and identified in the 

Project Specifications. 

e. No partial payments shall be made for the removal or demolition of items 

which have not been tested and approved. 

f. No partial payment shall be made for material delivered to the site or stored. 

g. Payment for approved unit price items will be made monthly based on 

quantity estimated by Contactor, and verified by Owner.  Final payment will 

be based on actual field measured quantities. 

6. Defect Assessment: 

a. Replace the work, or portions of the work, not conforming to specified 

requirements. 

b. If, in the opinion of Owner, it is not practical to remove and replace the work, 

Owner will direct one of the following remedies: 

i. The defective work may remain, but the unit/price will be adjusted to a 

new sum/price at the discretion of Owner. 

ii. The defective work will be partially repaired to the instructions of Owner, 

and the unit/sum price will be adjusted to a new sum/price at the 

discretion of the Owner. 

c. The individual specification sections may modify these options or may identify 

a specific formula or percentage sum/price reduction. 

d. The authority of Owner to assess the defect and identify payment adjustment 

is final. 

7. Non-Payment for Rejected Products: 

a. Payment will not be made for any of the following: 

i. Products disposed of in a manner that is not acceptable. 

ii. Products determined as unacceptable before or after placement. 

iii. Products placed beyond the lines and levels of the required work. 

v. Products remaining on hand after completion of the work. 

vi. Loading, hauling, and disposing of rejected products. 

 

B. Asbestos Related Work Bid items. 

1. Basis of Measurement:  The Work required for this item will be measured on the 

basis of satisfactory evidence of the complete removal and disposal of Friable, 

Category I and II Non-Friable ACMs. 

2. Basis of Payment:  the abatement of ACMs will be paid according to the contract 

lump sum price.  

3. Basis of Approval:  Any increase or decrease to the scope of work shall be field 

verified and approved in writing prior to authorization and payment. 

 

C. Regulated Materials Related Work Bid items. 

1. Basis of Measurement:  The Work required for this item will be measured on the 

basis of satisfactory evidence of the complete removal, recovery, recycling or 

disposal of regulated materials. 

2. Basis of Payment:  the removal, recovery, recycling or disposal of regulated 
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materials will be paid according to the contract lump sum price.  

3. Basis of Approval:  Any increase or decrease to the scope of work shall be  

field verified and approved in writing prior to any authorization and payment. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 01030 

 

ALTERNATES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Work under this section includes requirements for the administration and procedures for 

Alternates. 

 

1.02 DEFINITION 

 

A. An Alternate is the lump sum amount stated on the Bid Schedule by the Bidder to 

conduct a specified item of work that may be added or deducted from the base bid upon 

the Owner’s discretion. 

1. The specified item of work could include additional work to be completed or products, 

materials, equipment, systems, or installation methods described in the Contract 

Documents. 

2. The addition or deduction of the Alternate work to the Contract will result in a net 

credit or cost to the Contract sum. 

 

1.03 PRODEDURES 

 

A. Schedule: Alternates to the work shall be included into the work and completed by the 

dates as outlined in the Bid Schedule. 

 

B. Notification: Upon award of the Contract, the Contractor shall immediately notify, in 

writing, all parties involved with the status of each Alternate. 

1. The status of each Alternate is to include weather the Alternate has been accepted, 

rejected or deferred. 

2. The status of each Alternate shall include a complete description of any modifications 

of the Contract negotiated for the Alternates. 

 

C. Coordination: The Contractor shall adjust or modify adjacent work as necessary to fully 

integrate the Alternates to the Contract. 

1. As part of the Alternate, the Contractor shall include any miscellaneous devices, 

accessory objects, or similar items incidental to or required in order to fully integrate 

the Alternate. 

 

D. The Alternates accepted as part of the Contract shall be executed under the same 

conditions as other work defined in the Contract Documents. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 01050 

 

PROJECT PROGRAMS AND LABOR REQUIREMENTS 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Section Includes: 

1. Description of requirements of the City of Bloomington (City) Business Program. 

2. Wage Rates Requirements. 

3. Project Labor Agreements. 

1.02 BUSINESS PROGRAM 

 

A. Requirements of the City of Bloomington Business Program 

1. Small Underutilized Business Program Goals for the Work are not required by the 

contract. 

1.03 AFFIRMATIVE ACTION REQUIREMENTS 

 

A. Employment Goals 

1. Employment goals are not stipulated for the Work and are not required by the 

contract. 

1.04 WAGE RATES REQUIREMENTS 

 

A. The Work is subject to current Prevailing Wage Rates in the State of Minnesota as listed 

in Appendix C. 

1.05 PROJECT LABOR AGREEMENT 

 

A. The Work is subject to the requirements of the current Minnesota Department of Labor 

and Industry Prevailing Wage labor agreement.   

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 01200 

 

PROJECT MEETINGS 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Section includes requirements for project meetings onsite. 

 

1.02 PRECONSTRUCTION MEETING 

 

A. Owner’s Consultant will schedule and conduct a pre-construction meeting to be held 

prior to beginning Work. 

 

1.03 BI-WEEKLY PROGRESS MEETINGS 

 

A. Bi-weekly progress meetings to be held on an agreed upon day by Owner, Consultant 

and Contractor.  Owner’s Consultant will conduct bi-weekly meetings. 

 

1.04 SUBSTANTIAL COMPLETION MEETING 

 

A. Owner’s Consultant will schedule and conduct a substantial completion meeting to be 

held upon the completion of the Work. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3 – EXECUTION 

 

3.01 PRE-CONSTRUCTION MEETING 

 

A. Notice of preconstruction meeting received by attendees a minimum of five (5) calendar 

days prior to meeting date. 

 

B. Attendees at the preconstruction meeting. 

1. Owner 

2. Consultant 

3. Contractor’s project manager and site supervisor. 

 

C. Notice to include 

1. Date 

2. Time 

3. Agenda 

a. Safety programs 

b. Review submittals 

c.  Review the responsibilities of each party 

d.  Verify utility requirements 

e.  Coordinate space requirements 

f.  Address Contractors' questions 

g.  Review lines of authority and communication 

h.  Review principal features of Work 
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i. Review methods for documenting and reporting, and for distributing 

documents and reports 

j. Review the time schedule for the Work 

k. Review progress schedules 

l. Payrolls and labor relations 

m. Environmental protection and conservation 

n. Payment and procurement of materials. 

 

D. Specifics of Contractor’s health, safety, and emergency plan shall be discussed so 

emergency procedures and safety requirements are understood by those directly related 

to site Work. 

 

3.02 PROGRESS MEETINGS 

 

A. Consultant shall schedule and administer progress meetings bi-weekly and such 

additional meetings as required, or as requested by Owner. 

 

B. Attendance: 

1. Owner (optional) 

2. Consultant 

3. Contractor’s project manager and site supervisor 

4. Subcontractors as appropriate to agenda 

 

C. General Meeting Requirements: 

1. Consultant shall administer following general requirements for progress meetings. 

a. Prepare agenda for meetings 

b. Make physical arrangements for meetings 

c. Preside at meetings 

d. Record significant proceedings and decisions of meeting 

2. The Consultant will reproduce and distribute copies of meeting record within five (5) 

business days after each meeting to participants in meeting and to parties affected 

by decisions made at meeting. 

 

D. Typical Agenda: 

1. Review and approval of record of previous meeting 

2. Review of Work progress since previous meeting 

3. Field observations, problems, and conflicts 

4. Problems impeding Work schedule 

5. Corrective measures and procedures to regain projected schedule 

6. Revisions to project schedule 

7. Planned progress during Work period 

8. Coordination of schedule 

9. Review submittal schedules; expedite as required 

10. Maintenance of quality and safety standards 

11. Pending changes and substitutions 

12. Review proposed changes for effect on construction schedule and completion date, 

and on other contracts of project 

13. Other business 

 

3.03 SUBSTANTIAL COMPLETION MEETING 

 

A. Consultant will schedule and conduct a substantial completion meeting to be held upon 

the completion of the Work. 
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B. Attendance: 

1. Owner 

2. Consultant  

3. Contractor’s project manager and site supervisor 

4. Subcontractors as appropriate to agenda 

 

C. General Meeting Requirements: 

1. Consultant shall administer following general requirements for substantial completion 

meeting. 

a. Prepare agenda for meetings 

b. Make physical arrangements for meetings 

c. Preside at meetings 

d. Record significant proceedings and decisions of meeting 

2. The Consultant will reproduce and distribute copies of meeting record within five (5) 

business days after each meeting to participants in meeting. 

 

D. Typical Agenda: 

1. Review and approval of record of previous meeting 

2. Review of completion of Work 

3. Review changes and substitutions 

4. Payment and procurement of materials 

5. Other final business 

 

 

***END OF SECTION*** 
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SECTION 01300 

 

SUBMITTALS 

 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 

 
A. Contractor shall: 

1. Transmit each submittal labeled with the Project name, name of the submittal, and 
Section and page number of these Contract Documents in which the submittal was 
required. Indicate the type or purpose of the submittal as more fully described 
elsewhere in this section with regard to the Schedule of Submittals. Transmit the 
correct number of copies as described below for each type of submittal. Each 
submittal shall be accompanied by a transmittal letter stating the same information. 

2. Transmit all submittals to the Consultant at the address set forth in the Project 
Directory and to the attention of the Contact designated by Consultant. 

3. Apply Contractor’s stamp, signature or initials certifying that review and coordination 
of information is in accordance with the requirements of the Work and Contract 
Documents. Unstamped or unsigned submittals may be returned without action. 

4. Schedule submittals to expedite Project and in accordance with the Schedule of 
Submittals to be prepared by Contractor. Coordinate submission of related items. 

5. Identify all variations or deviations from the Contract Documents and identify 
alternative products or system limitations which may be detrimental to successful 
performance of the completed Work. 

6. Provide space for Consultant review stamps and comments on all submittals. 
7. Revise and resubmit submittals as required in a timely manner. Identify all changes 

made since previous submittal. 
8. Promptly distribute copies of reviewed submittals to Subcontractors, suppliers, and 

other concerned parties. Instruct parties to promptly report any inability to comply 
with provisions. 

9. Do not proceed with any Work requiring a submittal, including resubmittal, to 
Consultant until the submittal has been returned to Contractor without a requirement 
for resubmittal. 

 
B. All submittals that are made that are not specifically required by the Contract 

Documents may be returned without action. 
 
C.  All submittals shall come from the Contractor and submittals directly from 

Subcontractors or vendors may be returned without action. 
 

1.02 PROGRESS SCHEDULE 
 

A Contractor shall submit an initial progress schedule within fifteen (15) working days 
after date of Notice to Proceed. 

 
B. The Contractor shall revise the finalized progress schedule from time to time, as may 

reasonably be requested by Consultant or Owner, to reflect the current status and 
progress of the Work and the operations necessary to complete the Work as required. 

 
C. The progress schedule shall clearly illustrate the sequence of the Work (by locations and 

other factors as may be appropriate) to be followed by Contractor to efficiently progress 
with the Work. 



 01300-2 Submittals 
C:\Users\SunER0572\Desktop\Ramada Bloomington\Specifications\Demolition\01300-Submittals.doc 

 
1.03 SCHEDULE OF VALUES 

 
A. Contractor shall submit a preliminary schedule of values and a finalized schedule of 

values within fifteen (15) working days after date of Notice to Proceed and in the form 
herein specified. 
 

B. The Contractor shall identify line items with numbers and titles of Project Specification 
sections. 
 

1.04 SCHEDULE OF SUBMITTALS 
 

A. Contractor shall submit a preliminary schedule of submittals within fifteen (15) working 
days after date of Notice to Proceed. Contractor shall submit a finalized schedule of 
submittals within five (5) working days after date of Notice to Proceed except that this 
finalized schedule of submittals to Consultant and Owner will be submitted prior to 
beginning any Work. 

 
B. The schedule of submittals shall be in tabular form listing all submittals which are 

required by the Contract Documents and the date on which Contractor will make 
submittal. As a minimum, the schedule of submittals shall consist of the following 
columns: 
1. SUBMITTAL NUMBER: Number consecutively. 
2. SECTION NO.: Section number or description of location in Contract Documents 

where submittal is requested. 
3. PAGE NO.: Page number of section in Contract Documents where submittal is 

requested. 
4. ITEM: Description of item or items to which submittal pertains. 
5. SUBMITTAL TYPE: A letter code indicating what type of submittal was requested. The 

type key shall be as follows: 
a. Information or Documentation 
b. Review 
c. Approval 
d. Alternate Product Supporting Data 
e. Administrative such as schedules, etc. 

6. DEFICIENCIES: Manner in which submittal or proposed alternate product does not 
meet the requirements of the Contract Documents. 

7. DEVIATIONS: Manner in which submittal or proposed alternate product deviates from 
the requirements of the Contract Documents 

8. ANTICIPATED Date on which Contractor anticipates SUBMITTAL DATE: submittal to 
be delivered to Consultant. 

9. RESPONSE REQUIRED: Indicate yes if Contractor anticipates response from 
Consultant and no if no response is anticipated. 

 
C The Schedule of Submittals will be reviewed by Consultant and the Consultant will 

respond in writing, listing deficiencies. The Contractor shall not list submittals not called 
for in the Contract Documents. The schedule shall include all items for which Contractor 
proposes to use substitute or “or equal” products. Contractor shall correct deficiencies 
and resubmit schedule of submittals prior to beginning any Work. 
 

1.05 REVIEW OF SUBMITTALS 
 

A. The Consultant’s review of data will cover only general conformity of the data to the 
Project Specifications and Contract Documents, external connections, and interfaces with 
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equipment and materials furnished under separate specifications. The Consultant’s 

review does not indicate a thorough review of all dimensions, quantities, and details of 
the equipment, material, device, or item indicated or the accuracy of the information or 
documentation submitted; nor shall review or approval by the Consultant be construed 
as relieving the Contractor from any and all responsibility for errors or deviations from 
the requirements of the Contract Documents. 
 

B. All data submitted, after final processing by the Consultant shall become a part of the 
Contract Documents and the work indicated or described thereby shall be performed in 
conformity therewith unless otherwise required by the Owner. 
 

1.06 SUBMITTAL FOR INFORMATION OR DOCUMENTATION 
 

A Submit one copy to Consultant and one copy to Owner. 
 
B. If possible, Submittal shall be made at least 5 days before the subject of the submittal is 

to be incorporated into the Work. 
 
C Submittal is for the purpose of formal verification that the subject of the submittal 

conforms to the requirements of the Project Specifications, for formal documentation of 
the Work, or both. 

 
D. No action is required by Owner or Consultant. Consultant will generally notify Contractor 

if deficiencies are identified; however Contractor is solely responsible for ensuring that 
the subject of the submittal conforms to the requirements of the Project Specifications. 
 

1.07 SUBMITTAL FOR REVIEW 
 

A. Submit two copies to the Consultant and one copy to Owner. 
 
B. Submittal shall be made at least 5 days before the subject of the submittal is to be 

incorporated into the Work. Consultant will respond within 5 days from receipt of 
submittal. 

 
C. Submittal is for the purpose of providing opportunity to Consultant for review and 

comment on the subject of the submittal. 
 
D. Consultant will respond to the submittal either with a list of comments or indicating no 

comments. 
 
E. If Consultant’s comments indicate a deficiency with respect to the requirement of the 

Project Specifications, Contractor shall amend the submittal and resubmit. Consultant 
will again respond to the resubmittal. 

 
F. If Consultant’s comments are in regards to an issue which based upon the Contract 

Documents is at Contractor’s discretion, Contractor shall furnish additional information 
provide justification, and otherwise cooperate in addressing and resolving Consultant’s 

comments. 
 
G Contractor shall remain solely responsible for ensuring that the subject of the submittal 

conforms to the requirements of the Project Specifications. 
 

1.08 SUBMITTAL FOR APPROVAL 
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A. Submit two copies to the Consultant and one copy to Owner. 
 

B. Submittal shall be made at least 5 days before the subject of the submittal is to be 
incorporated into the Work. Consultant will respond within 5 days from receipt of 
submittal. 

 
C. Submittals shall be stamped with Contractor’s approval. Contractor’s stamp shall be a 

representation that Contractor has assumed full responsibility for determining the 
submittal requirements and verifying that the subject of the submittal conforms to the 
requirements of the Project Specifications. Submittals not bearing Contractor’s stamp 
may be returned without review or action. 

 
D. Consultant will review, make notations as appropriate, stamp, and return submittals to 

Contractor. Consultant’s stamp and Contractor’s required action are described below: 
1. NO EXCEPTIONS TAKEN. Contractor may proceed without further action. 
2. RECOMMENDED REVISIONS NOTED. Contractor shall review Consultant’s notations 

and revise subject of submittal as required to conform to the requirements of the 
Project Specifications before proceeding with the Work. Resubmittal is not required. 

3. RESUBMIT. Contractor shall review Consultant’s notations, revise subject of 
submittal as required to conform to the requirements of the Project Specifications, 
and resubmit to CONSULTANT for additional action. 

4. REVIEW COMPLETE, FURNISH THREE FILE COPIES. Contractor shall furnish the 
requested number of copies and may proceed without further action. 

 
E. Work may proceed when submittals have been returned marked RECOMMENDED 

REVISIONS NOTED, provided the work is performed in accordance with the Consultant’s 

notations, or NO EXCEPTIONS TAKEN. 
 

1.09 SUBCONTRACTOR LIST AND SUBMITTALS 
 

A. The Contractor shall submit a list of all subcontractors required to perform the Work. 
 
B. The Contractor shall include the subcontractor’s company names, addresses, telephone 

numbers, facsimile numbers, the names of primary contacts and any other pertinent 
information related to the subcontractors. 
 

1.10 CERTIFICATES/DOCUMENTS AND SUBMITTALS 
 

A. A copy of the Contractor’s insurance certificate to conduct the work. 
 
B. A current copy of the Contractor's MDH Asbestos Abatement Contractor License. 
 
C. Copies of the Contractor's renovation/demolition notices as required state and federal 

agencies. 
 
D. A copy of the Contractor’s written respirator program that meets the federal 

requirements. 
 
E. A copy of the Contractor’s OSHA compliance monitoring plan, including the Contractor's 

testing laboratory and qualifications. 
 
F. A site specific Health and Safety Plan for the Work to be conducted at the Site. 
 
G. Copy of the Contractor’s Demolition and Asbestos Abatement Project Plan that meets 
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MDH rules and regulations. 
 

H. A list of all workers and supervisors conducting the work, with copies of their current 
MDH certificates (hard card), medically monitoring documentation from a physician that 
determining the individual is capable of working while wearing the required respiratory 
protection as required by OSHA 29 CFR 1926.1101, and documentation that the 
individual who must enter the containment and work areas have passed respirator fit 
tests and have been assigned an appropriate respirators.  

 
I. The name and location of the disposal facilities where wastes generated from the Work 

will be transported. Landfills utilized for disposal activities must be approved by the EPA 
to accept appropriate waste materials. 
 

1.11 PROGRESS REPORTS AND SUBMITTALS 
 

A. The Contractor shall submit to the Consultant the following items (when applicable) as 
requested by the Consultant while performing the work: 
1. Daily entry logs documenting the names of all personnel entering or leaving any 

containment or work areas. 
2. The Contractor’s results of all personal air sampling data collected during the Work.  
3. The Contractor's daily logs, detailing Work activities any unusual events that 

occurred at the Site during the Work. 
4. Pressure monitoring data including manometer calibrations. 
5. Waste removed and transport from the Site and disposal certificates (waste 

manifests) upon the waste reaching the destination of the Landfill. Submit a 
completed copy of each within 24 hours of the landfill receiving the materials. 

6. Records of any injuries, accidents, emergency evacuations, emergency cleanup, or 
other safety incidents within 24-hours of each occurrence. 

7. Amended permits and notification within 24-hours of changes. 
 

1.12 ALTERNATE PRODUCT SUPPORTING DATA 
 

A. If the Contractor proposes to use alternate or substitute products, the Contractor shall 
submit written application detailing the alternate or substitute products. 

 
B. Submit two (2) copies of literature, drawings, and any other data necessary to 

substantiate that proposed substitute is equivalent or equal to the item named, and 
otherwise meets the conditions and requirements established in the Contract 
Documents. 

 
C. Do not proceed with product installation or use until written approval by Consultant is 

received. 
 

1.13  RECORD DOCUMENTS 
 

A Submit one original copy to the Owner and one duplicate to the Consultant of all record 
documents (or clearly legible copies) prior to Substantial Completion. 

 
B. Record documents consist of all Drawings, Project Specifications, Addenda, Change 

Orders, and Shop Drawings legibly annotated to reflect all changes made during 
construction. 
 

1.14 WARRANTY OR GUARANTEE CERTIFICATES 
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A. Submit three (3) executed copies prior to Substantial Completion. 
 
B. All warranty or guarantee certificates shall be signed by the Contractor and all other 

parties as requested in specific sections. 
 

1.15 BASIS FOR COMPENSATION 
 

A. All costs to comply with the requirements of this Section of the Project Specifications 
shall be considered to be included in the Contract Price and no additional compensation 
will be provided. 

 
 
PART 2: PRODUCTS [NOT USED] 
 
 
PART 3: EXECUTION [NOT USED] 
 
 

***END OF SECTION*** 
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SECTION 01350 

 

PERMITS 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Contractor shall acquire and pay for all permits required to conduct the Work including, 

but not limited to, the following. 

1. MDH Asbestos Abatement Permits requiring a 1% fee. 

2. MPCA Asbestos Abatement notifications and authorization. 

3. City, County, and all local permits, if any, associated with the removal and disposal 

of asbestos-containing materials, including any necessary landfill approvals. 

4. MPCA Demolition notifications and authorization. 

5. City, County, and all local permits, if any, associated with the demolition of 

structures. 

6. All Utility permits required to perform the work. 

7. All FAA and MAC permits required to perform the work. 

8. All MPCA SWPPP permits required to perform the work. 

9. All road and traffic permits required to perform the work. 

10. MnDOT Right of Way permit required for the removal of East 78th Street 

11. Hennepin County Right of Way permit required for work on 24th Avenue 

 

B. Contractor shall acquire and pay for all public and private utility locates, including 

payment of service and permit fees for such. 

 

1.02 BASIS FOR COMPENSATION 

 

A. All costs to comply with the requirements of this Section of the Project Specifications 

shall be considered to be included in the Contract Price and no additional compensation 

will be provided. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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SECTION 01400 

 

QUALITY CONTROL SERVICES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Section lays out the requirements for laboratory services and the Consultant’s scope of 

work related to the Project. 

 

1.02 INSPECTION AND TESTING LABORATORY SERVICES 

 

A. The Consultant will perform inspections, testing, and other services specified in 

individual Sections as part of the Project. 

 

B. The Contractor shall cooperate with the Consultant and the Owner to perform 

inspections, testing, and other services. The Contractor shall furnish samples of 

materials, equipment, tools, and assistance as needed upon request of the Consultant or 

the Owner. 

 

C. Retesting resulting from nonconformance to specified requirements and confirmation 

samples requested by the Contractor will be performed by the Consultant. The retesting 

or confirmation sample cost will be charged to the Contractor and will be deducted from 

the Contract Sum by Change Order. 

 

D. Results from a testing laboratory utilized by the Contractor for its sole use shall in no 

way relieve the Contractor of obligations to perform the Work in compliance with 

requirements of Contract Documents. 

 

E. The requirements Contract Documents or Scope of Work for the Project will not be 

revoked, altered, or enlarged as a result of a Contractor testing laboratory. 

 

1.03 CONSULTANTS SCOPE OF WORK 

 

A. Observe and document the Contractor’s work practices and procedures to ensure all 

applicable local, state and federal rules and regulations pertaining to asbestos 

abatement and demolition are followed. 

 

B. Conduct visual inspections of the Contractor’s containments or work areas to ensure all 

required items are in place prior to abatement, the Work Area is free of any ACM after 

abatement and that all abatement controls and equipment have been removed after 

tear-down of the containments or work areas. 

 

C. Perform visual inspections of the Contractor’s containments or work areas to ensure all 

barriers are sealed, the manometer, HEPA filtration units and decontamination unit are 

in proper working order. 

 

D. Perform background, ambient, adjacent and clearance air monitoring before/during/after 

abatement activities. 

 

E. Generate a daily log detailing the day’s activities. The daily logs shall include a list of all 

Wenck employees on site each day as well as all employees for the Contractor. 
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F. Generate air sampling maps detailing the layout of containments or work areas and the 

location of air samples. 

 

G. Generate and maintain sign-off sheets that require signatures of Wenck personnel and a 

representative of the Contractor, stating that the various visual inspections have 

occurred and passed. 

 

1.04 AIR MONITORING 

 

This section describes air monitoring activities to be carried out by Consultant on behalf 

of the Owner during asbestos related work. 

 

A. Air monitoring of all asbestos related work will be done in accordance with MDH rules 

and regulations. 

 

B. Phase Contrast Microscopy air samples will be analyzed on-site by the Consultant using 

NIOSH 7400A Method. All results shall be available within 24 hours. 

 

C. The number and volume of air samples collected by the Consultant will be related to the 

type of activity in progress, in accordance with local, state and federal regulations. 

 

D. Prior to the start of a Project, the Consultant will collect background air samples to 

establish airborne fiber concentrations. 

 

E. During daily abatement activities, the Consultant will perform air monitoring from the 

initiation of containment or work area set-up until clearance sampling has been 

completed and passed. Air monitoring may include the following: 

1. Adjacent air sampling: Air samples will be collected adjacent to work areas at 

locations that are most likely to experience a breech, including but not limited to 

adjacent to critical barriers, electrical panels, HEPA filtration units and bags outs. 

Adjacent air sampling will also be collected within 10 feet of all mini containments, 

glovebag and wrap and cut procedures. 

2. Decontamination unit air sampling: Air samples will be collected within 10 feet from 

the opening of each decontamination unit. 

3. Inside duration air sampling: Air sample may be collected inside a work area during 

the entire duration of abatement. 

4. HEPA exhaust air sampling: Air samples may be collected inside a poly cube where a 

HEPA filtration unit is exhausting into, only if it is not feasible to exhaust outside. 

5. Bag-out air sampling: Air samples may be collected adjacent to a bag-out during 

waste transferring activities. 

6. Ambient air sampling: Air samples may be collected throughout a Building while 

asbestos abatement activities are occurring if concern has been raised by occupants. 

7. Fiber levels for all daily abatement air monitoring must be less than or equal to 0.01 

f/cc, unless an alternate airborne clearance criteria has been established from 

background sampling. Should an air sample fail this standard, the Contractor shall 

bear ALL costs for the time and materials required to re-clean and clear the area. 

8. At the conclusion of abatement activities, The Consultant will perform clearance air 

monitoring inside the containments or work areas if applicable. Clearance sampling 

criteria are as follows: 

a. Clearance sampling shall consist of a minimum of five air samples that shall 

be collected simultaneously from inside the containment area. A minimum of 

2000 liters of air shall be collected on all samples using a calibrated pump 

flow rate of no more than 16 liters of air per minute. 
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b. A one horsepower leaf blower shall be used to aggressive the air by directing 

the flow of air onto all surfaces within the containment area. 

c. One 20-inch diameter box fan will be used per 10,000 cubic feet of air space 

within the containment to continually move air during clearance sample 

collection. Each fan shall be directed toward the ceiling and shall run the 

entire duration of the clearance sampling duration. 

9. The containment shall be considered cleared once all final clearance samples meet 

clearance criteria of less than or equal to 0.01 f/cc. 

10. Should clearance sampling fail, the Contractor shall re-clean the entire containment 

area as directed in MDH rules 4620.3575. The Contractor shall bear ALL costs for the 

time and materials required to re-clean and re-clear the containment. The above 

mentioned process shall be repeated until clearance has been established. 

11. The Contractor may choose to perform its own air monitoring and laboratory testing, 

but shall do so at cost to the Owner. 

 

1.05 ACTION LEVELS 

 

A. This section sets forth airborne fiber concentration action levels and describes the 

response actions required by the Contractor if an action level is exceeded. 

 

B. Outside Work Area: Fiber levels in areas adjacent to the containments or work areas 

shall not exceed 0.01 f/cc or background levels, whichever is higher. 

1. If the fiber concentration in the air outside a containment or work area exceeds 0.01 

f/cc, the Contractor shall evacuate any occupied area that is immediately adjacent to 

the containments or work areas. Evacuation and corrective measures will be 

conducted in accordance with MDH rules and regulations. 

2. The Contractor shall then check the integrity of the containments or work areas to 

determine if there are any breeches and ensure all HEPA filtration units are properly 

functioning. 

3. The Contractor will then begin the process of decontaminating the affected areas, 

which may include, the set-up of a new regulated area encompassing the affected 

area. This will include; the installation of new critical barriers around the affected 

area, the set-up of an additional decontamination unit at the entrance of the affected 

area, the requirement of personal protective equipment and respiratory protection. 

4. Once the affected area is separated from the remainder of the Building, the 

Contractor shall wet wipe and HEPA vacuum all surfaces within the affected area. 

5. At the conclusion of the cleaning of all affect areas, clearance air sampling will be 

performed to ensure the area is clean prior to re-occupation. Under no circumstances 

is the affected area to be re-occupied without successful clearance sampling. 

6. If the Contractor feels that the elevated fiber levels are the results of non-asbestos 

fibers or dust in the air, they may choose to have air samples re-analyzed using 

transmission electron microscopy, at the Contractor's expense. 

 

C. Inside Work Area: Fiber levels inside containments or work areas during active 

abatement shall not exceed 0.1 f/cc. 

1. The Contractor shall stop abatement activities if fiber levels exceed 0.1 f/cc and shall 

not resume work until fiber levels have been reduced to less than 0.1 f/cc. It is the 

Contractor’s responsibility to employ appropriate fiber control methods during 

abatement activities. 
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PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

 

***END OF SECTION*** 
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SECTION 01590 

 

TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Section includes requirements for Contractor supplied field office and temporary utilities. 

 

1.02 PROTECTION OF MATERIALS AND WORK 

 

A. Security: 

1. The Contractor shall protect the Site with 24-hour security services.  Security 

services must provide experienced and trained security guard presence on-site 

during all unoccupied shift time, including nights and weekends. 

2. The Contractor shall control site security and activity at all times. 

 

1.03 PARKING, MATERIAL STORAGE, AND STAGING AREAS 

 

A. Coordination: 

1. The Contractor shall coordinate the location of storage areas, staging areas and 

dumpster locations with the Owner, Owner’s representative and other Contractors 

working on the site.   

 

1.04 SAFETY 

 

A. Policies and Procedures: 

1. The Contractor shall comply with safety policies and procedures of the contract 

documents and local, state and federal regulations, including the requirements and 

guidelines outlined in the following City of Bloomington programs and policies: 

a. City of Bloomington Public Works Confined Space Entry Program 

b. City of Bloomington Public Works – Contractor Safety and Health Policy 

c. City of Bloomington Public Works – Contractor Safety Policy 

 

1.05 UTILITY REQUIREMENTS 

 

A. Electrical: 

1. Owner to provide existing temporary power supply during abatement activities. 

If temporary power is not available due to abatement or demolition related causes, 

the Contractor shall provide and pay for temporary power supply for construction 

activities, field office and appurtenances. 

2. Cost of temporary power supply shall be paid by the Contractor. 

3. The Contractor shall supply and install any temporary GFCI panels associated with 

the work. 

 

B. Water: 

1. Contractor to acquire and pay for a City water meter to provide water at the Site for 

Contractor's use unless otherwise noted.  Contractor shall acquire any and all 

necessary permits for water usage at the Site. 

2. If water is unavailable from typical City supplied sources, the Contractor shall 

provide and pay for water for usage at Site unless otherwise noted. 

3. Contractor shall supply potable water for personnel use at Site unless otherwise 
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noted. 

 

C. Sanitary facilities: 

1. Contractor shall provide sanitary facilities for personnel at the Site. 

 

D. Lighting: 

1. Contractor shall furnish such temporary lighting fixtures as may be required to 

perform the Work. 

 

E. Heat: 

1. Contractor shall make all arrangements and pay for all necessary requirements to 

assure that tempered air is accessible and utilized for the Work. 

2. Cost of temporary heat supply shall be paid by the Contractor. 

 

F. Ventilation: 

1. Provide ventilation of enclosed areas for safety. 

 

G. Fire Protection: 

1. Contractor shall make all arrangements necessary to assure that the Site and the 

Work has adequate fire protection services throughout the duration of the Work.  

Any special fees or charges imposed by the local governmental units or other 

organization to provide such services shall be paid by Contractor. 

 

H. Telephone: 

1. Contractor to provide cell phone service to supervisory personnel on site. 

 

1.06 SITE MAINTENANCE 

 

A. Maintenance: 

1. The Contractor shall maintain the Site in a clean and orderly condition free of waste 

and debris resulting from the Work. 

2. The Contractor shall install approved fabric barrier to the existing fencing to establish 

privacy and security for the site.  See Appendix C for proprietary fence screen specs. 

 

B. Trash Disposal: 

1. The Contractor shall be responsible for collecting and properly disposing of all trash 

and debris. Trash, debris, and waste shall not be allowed to accumulate. 

 

C. Completion of Work: 

1. The Contractor shall remove all equipment, materials, waste and debris resulting 

from the Work. 

2. The Contractor shall leave all Work areas and areas occupied during the Work in a 

clean condition. 

3. At final completion of the Work, Contractor shall remove and relinquish all existing 

security fencing.  If no party shall accept the existing fencing, the Contractor shall 

either dispose or recycle the fencing as applicable. 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

***END OF SECTION*** 
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SECTION 01600 

 

TEMPORARY STORAGE AND USE OF SITE 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Section includes requirements for Contractor use of Site for the storage of construction 

materials suitable for recycling or material re-use. 

 

1.02 TEMPORARY MATERIAL STORAGE, AND STAGING AREAS 

 

A. Coordination: 

1. The Contractor shall coordinate the location of storage areas designated for short-

term storage of building materials suitable for recycling, salvage, or re-use.  All 

temporary material storage areas and Site locations will be available up to March 31, 

2017 or as directed otherwise by the Owner, Owner’s representative or other 

agency.   

B. The Contractor must comply with City Ordinance 15.202 Temporary Stockpiles. 

 

1.03 SAFETY 

 

A. Policies and Procedures: 

1. The Contractor shall comply with safety policies and procedures of the contract 

documents and local, state and federal regulations, including the requirements and 

guidelines outlined in the City of Bloomington Safety Standards. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

***END OF SECTION*** 
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SECTION 01700 

 

CONTRACT CLOSEOUT 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Work under this section includes descriptions of the final Site requirements prior to a 

final walk-through and project record documents required for contract closeout approval. 

 

B. All submittals shall come from the Contractor unless otherwise approved from the Owner 

or Consultant. 

 

1.02 FINAL CLEANING 

 

A. The Contractor shall remove temporary enclosures, protection, or labels, and foreign 

substances or materials prior to final walk-through. 

 

B. The Contractor shall remove all equipment, materials, waste and debris resulting from 

the Work prior to final walk-through. 

 

C. The Contractor shall leave all work areas and areas occupied during the Work in a 

condition prescribed in these specifications prior to final walk-through. 

 

1.03 PROJECT RECORD DOCUMENTS 

 

A. The Contractor’s daily entry logs documenting the names of all personnel entering or 

leaving any containment or work areas. 

 

B. The Contractor’s results of all personal air sampling data collected during the Work. 

 

C. The Contractor's daily logs, detailing Work activities any unusual events that occurred at 

the Site during the Work. 

 

D. Pressure monitoring data including manometer calibrations. 

 

E. All waste removed and transported from the Site and disposal certificates (waste 

manifests) upon the waste and demo debris reaching the destination of the landfill. 

Submit a completed copy of each within 24 hours of the landfill receiving the materials. 

 

F. Records of any injuries, accidents, emergency evacuations, emergency cleanup, or other 

safety incidents. 

 

G. Original and amended permits and notification. 

 

PART 2: PRODUCTS [NOT USED] 

 

PART 3: EXECUTION [NOT USED] 

 

***END OF SECTION*** 
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SECTION 02200 

 

TRAFFIC SIGNS AND DEVICES 

 

 

PART 1 - GENERAL 

 

1.01 REMOVE EXISTING CROSSWALK ON SOUTH LEG OF INTERSECTION 

 

A. Item Includes: 

1. Removing signs, pedestrian ramps, push buttons, and pavement markings related to 

the existing pedestrian crossing location. 

2. Installing “No Pedestrian” signs on the south leg of the intersection. 

 

1.02 SIGN CHANGES ON MAST ARMS 

 

A. Item Includes: 

1. Removing existing American Boulevard S. sign on southeast mast arm. 

2. Installing new 24th Avenue S. sign on southeast mast arm. 

3. Installing new E. 79th Street signs on northeast and southwest mast arms. 

4. Removing “Left Turn Signal” signs on median mast arm poles 

 

1.03 UPGRADE SIGNAL SYSTEM LUMINAIRES 

 

A. Item Includes: 

1. Replacing existing mast arm luminaires in southwest and southeast quadrants with 

LED fixtures. 

2. LED fixture specifications in accordance with City standard. 

 

1.04 SIGNAL HEAD REPLACEMENT 

 

A. Item Includes: 

1. For southbound left turn only, replacing existing left turn arrow heads with u-turn 

heads. 

2. Signal head specifications in accordance with City standard. 

 

1.05 REPAINT SIGNAL MAST ARMS, POLES, AND LUMINAIRE EXTENSIONS 

 

A. Item Includes: 

1. Repainting signal mast arms, poles, and luminaire extensions to match South Loop 

painting scheme. 

2. Painting specifications in accordance with City standard. 

 

 

1.06 REMOVE ALTERNATE ROUTE INDICATIONS 

 

A. Item Includes: 

1. Removing and disposing of existing “Alternative Route” signs and indications from 

the mast arms in the northeast and southwest quadrants. 

 

***END OF SECTION*** 

 



 

SECTION 02200 

 

TRAFFIC SIGNS AND DEVICES 

 

1 SCOPE OF WORK 

The work done under this Contract shall include the furnishing of all materials, labor, tools, 

and equipment to modify in place traffic signal control devices and all appurtenant 

construction as shown in the Contract Documents. Under this Contract, the Contractor 

shall remove, salvage, furnish and/or install all materials and/or labor as specified.  All 

existing signal components shall remain operational unless specified otherwise. 

 

A. Remove Existing Crosswalk on South Leg of Intersection 

1. Remove signs, pedestrian ramps, push buttons, stickers, and pavement markings 

related to the existing pedestrian crossing location. 

2. Furnish and install R9-3 “No Pedestrian Crossing” signs on the north and south legs 

of the intersection. 

 

B. Sign Changes on Mast Arms 

1. Remove existing American Boulevard S. sign on southeast mast arm. 

2. Furnish and install new 24th Avenue S. sign on southeast mast arm. 

3. Furnish and install new E. 79th Street signs on northeast and southwest mast arms. 

4. Remove and salvage “Left Turn Signal” signs on median mast arm poles 

 

C. Upgrade Signal System Luminaires 

1. Remove existing HPS mast arm luminaires and furnish and install LED luminaires in 

southwest and southeast quadrants. 

2. LED fixture specifications shall be in accordance with City standard. 

 

D. Signal Head Replacement 

1. For southbound left turn only, remove existing left turn arrow heads and furnish 

and install u-turn arrow heads. 

2. Signal head specifications shall be in accordance with City standard. 

 

E. Repaint Signal Mast Arms, Poles, and Luminaire Extensions 

1. Repaint signal mast arms, poles, and luminaire extensions to match South Loop 

painting scheme. 

2. Paint specifications shall be in accordance with City standard. 

 

F. Remove Alternate Route Indications 

1. Remove and dispose of existing “Alternative Route” signs and indications from the 

mast arms in the northeast and southwest quadrants. 

 

2 (1802) QUALIFICATION OF WORKERS 

The provisions of Standard Specifications for Traffic Control Signal Devices Article No. 1 are 

modified and/or supplemented with the following: 

Questions regarding certification or past certification may be directed to the Technical 

Certification Specialist at (651) 234-7055. 

 

  



 

3 (1507) UNDERGROUND UTILITIES 

Contractor operations in the proximity of existing underground utilities shall be performed in 

accordance with the City of Bloomington Standard Specifications for Traffic Control Signal 

Devices Article No. 5.  City of Bloomington is the owner and operator of the in place traffic 

signal system. The Contractor may be required to coordinate with the City of Bloomington to 

obtain Gopher State One Call tickets for utility locating. 

 

4 PLACED ORDERS FOR MATERIALS 

Within fourteen (14) days after the date of mailing to the Contractor a notice that 

the Contract has been approved, the Contractor shall furnish evidence in writing to 

the Engineer of having placed orders for the signal equipment required on the 

project. The contractor shall furnish a list of material and equipment suppliers and 

proposed delivery dates. 

 

5 HAUL SALVAGED MATERIALS 

When specified in the plans; herein, or as directed by the Engineer, the Contractor shall 

deliver to the City of Bloomington Western Maintenance Area, 10500 Hampshire Avenue 

South. The Contractor shall notify the City of Bloomington Engineering Division (952-563-

4914) at least three (3) normal working days in advance of the time the Contractor intends to 

deliver the salvaged materials. 

 

6 SUBMITTALS 

Shop drawings will be accepted and reviewed by the City. This acceptance, review and/or 

subsequent comments shall not be construed as approval of the shop drawings. The 

responsibility to supply materials that comply with the specifications and plans lies entirely 

with the Contractor. 

In addition to those submittals required in the Bloomington Standard Specifications for Traffic 

Control Signal Devices, the contractor shall also supply to the Engineer the following: 

 

 

 LED Luminaire Fixture 4 copies 

 U-turn Arrow Signal Product and Warranty 

Information 

4 copies 

 

7 INPLACE TRAFFIC SIGNAL SYSTEM - REMOVALS AND SALVAGE 

This work shall consist of removing or salvaging miscellaneous structures in accordance with 

the provisions of MnDOT 2104 and the following: 

 

The provisions of Standard Specifications for Traffic Signal Control Devices Article No. 12 are 

modified and/or supplemented with the following: 

Salvage Vehicle and Pedestrian Signal Heads, Faces and Housings 

Shall consist of salvaging and hauling to Bloomington all inplace vehicle and pedestrian signal 

heads, faces and housings, not reused as indicated in the Plan. All costs associated with the 

salvaging and hauling the vehicle and pedestrian signal heads, faces and housings shall be 

incidental to the bid price. 

Remove Pedestrian Push Buttons 

Shall consist of removing in place pedestrian pushbuttons as indicated in the Plans. 

Removed pushbuttons shall become the property of the Contractor. All costs associated with 

the removal, hauling and disposing and salvaging of pushbuttons shall be incidental to the 

bid price. 



 

 

8 LUMINAIRE 

The provisions of Standard Specifications for Traffic Control Signal Devices Article No. 13 

are modified and/or supplemented with the following: 

 

The signal pole lighting shall be AEL Autobahn ATB2 80B LED E10 MVOLT R4 BK NL NR. The 

fixture color shall be Black (BK). 

 

Luminaires shall be 140watt LED wired and installed for operation on 120 Volt AC, 60 Hz. 

 

9   VEHICLE FACES, SIGNAL HEADS AND HOUSINGS (POLY-CARBONATE) 

The provisions of Standard Specifications for Traffic Control Signal Devices Article No. 15.3 

and 15.4 are modified and/or supplemented with the following: 

The U-turn arrow signals shall be 12” Dialight LED U-Turn Signal Modules or equivalent as 

approved by the Engineer. 

The Contractor shall furnish and install any necessary mounting materials as needed. All costs 

associated with furnishing and installing vehicle signal faces, heads, housings, indications and 

mounting materials shall be incidental to the unit bid price for lump sum of Revise Signal 

System. 

 

10 PAINTING 

The provisions of Standard Specifications for Traffic Signal Control Devices Article No. 22 are 

modified and/or supplemented with the following: 

 

Painting of the traffic control signal system shall be in accordance with the provisions of 

MnDOT 2565.3T and 2478, except Items (1), (2), and (3) of MnDOT 2565.3T shall be as 

follows: 

 

(1) RAL #9011 “Graphite Black” semi-gloss paint shall be applied on the traffic signal pedestal 

bases and mast arm pole transformer bases. 

 

(2) RAL #9011 “Graphite Black” semi-gloss paint shall be applied on mast arm pole standard 

vertical pole shafts, traffic signal pedestal shafts, pedestal slipfitter collars, pedestal reinforcing 

collars (wind collars), all signal brackets and pipe fittings, and pedestrian push button stations. 

 

(3) RAL #9011 “Graphite Black” semi-gloss paint shall be applied on mast arm vertical pole 

shafts, traffic signal mast arms, luminaire vertical poleshaft extensions, and luminaire mast 

arms.  

 

The Contractor shall touch up any damaged painted surfaces to the satisfaction of the 

Engineer. The Contractor shall use touch up paint as supplied by the pole manufacturer. 

Touchup paint shall be given to the City upon completion. All costs associated with painting 

and touch up painting of mast arm signal poles shall be incidental to the bid price.  Field 

painting of the traffic signals shall follow section 2565.3 of the MnDOT Standard Specification 

for Construction. 

 

11 GENERAL TRAFFIC SIGNAL OPERATIONS 

The provisions of Standard Specifications for Traffic Signal Control Devices Article No. 24 are 

modified and/or supplemented with the following: 

 

The existing traffic signal system shall remain in operation at all times during construction.  

 

  



 

12 TRAFFIC SIGNS AND DEVICES 

The provisions of Standard Specifications for Traffic Control Signal Devices Article No. 25 

are modified and/or supplemented with the following: 

The Contractor shall furnish and install Type C and Type D Sign Panels on traffic signal mast 

arms, on mast arm pole shafts and pedestal shafts as indicated in the Plan. All costs 

associated with the installation of Type C and Type D signs shall be incidental to the bid 

price. 
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SECTION 02350 

 

PROTECTION OF ENVIRONMENT 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. CONTRACTOR, in executing Work, shall maintain Work areas on- and off-

site free from environmental pollution that would be in violation of any 

federal, state or local regulations. 

 

B. Work includes the furnishing of the temporary erosion control as shown 

on the Drawings.  

 

C. CONTRACTOR is responsible to secure the required NPDES construction 

activity permit. 

 

D. Work includes turf restoration at the site.  

 

1.02 REFERENCES 

 

A. Minnesota Department of Transportation “Standard Specifications for 

Construction,” 2016 Edition (MnDOT Spec.) 
 

B. Minnesota Department of Transportation Seeding Manual, latest edition 
(Mn/DOT Seeding Manual) 

 

1.02 SUBMITTALS 

 

A. Submit erosion control plan at preconstruction meeting or earlier. 

 

B. Manufacturer's certificates indicating specification conformance test 

results of furnished material. 

 

1.03 PLANT ESTABLISHMENT PERIOD 

 
A. The Establishment Period for plants shall begin immediately after 

installation, with the approval of the Engineer, and continue until the date 
that the Engineer performs a final inspection. The establishment period for 
seeded areas is 1 year. 

 

1.04 STORMWATER DISCHARGE 

 

 A. Contractor shall obtain a Minnesota Pollution Control Agency General 

Construction Stormwater Permit and any other construction permits, as 

necessary.  Contractor shall obtain other permits that may be required. 

 

 B. CONTRACTOR shall submit application for and comply with NPDES 

Construction Permit as defined in Contract Documents. 
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  1. ENGINEER will inspect construction site and CONTRACTOR shall 

make corrections or repairs required. 

  2. CONTRACTOR shall keep plan and records on-site during the 

contract time, available for review by MPCA. 

  3. CONTRACTOR shall keep log of weather and response actions as 

required by NPDES Construction Permit. 

 

 
PART 2 - PRODUCTS 
 
2.01 EROSION CONTROL  
 

A. The heavy duty silt fencing shall conform to the MNDOT Standard 
Specification Section 3886. 

 
B. Inlet Protection shall be Sediment Filter Sacks or Metal Basket Type. 

 
2.02 TURF RESTORATION 
 

A. Topsoil  
 

1. Imported topsoil shall meet requirements of "Standard Specification" 
3877.A. 

 
B. Grass Seed 

 
1. In accordance with Standard Specifications, mixture 25-121 (Sandy 

General Roadside). 

 

C. Mulch 

  

1. In accordance with Standard Specification Section 3882, Type 3.  

  

D. Water 

 

1. CONTRACTOR shall be responsible for water to establish vegetation. 

   
 
PART 3 – EXECUTION 
 

3.01 DISPOSAL OF EXCESS EXCAVATED WASTE AND OTHER WASTE MATERIALS 

 

 A.  Dumping of waste oil or fuel at this site will be unacceptable.  Accidental 

fuel or oil spills will require excavation of contaminated soils and 

disposal at an authorized facility.  CONTRACTOR shall be responsible for 

cleanup. 

 

3.02  PROTECTION OF AIR QUALITY 

 

 A. Minimize air pollution by requiring use of properly operating combustion 

emission control devices on construction vehicles and equipment used 

by CONTRACTORS, and encouraging shutdown of motorized equipment 

not actually in use. 
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 B. Trash burning will not be permitted on construction site. 

 

 C. If temporary heating devices are necessary for protection of Work, they 

shall be of type that will not cause air pollution. 

 

3.03 USE OF CHEMICALS 

 

 A. Chemicals used during project construction or furnished for project 

operation, whether herbicide, pesticide, disinfectant, polymer, reactant, 

or of other classification, must show approval of either U.S. EPA or U.S. 

Department of Agriculture or any other applicable regulatory agency. 

 

 B. Use of such chemicals and disposal of residues shall be in conformance 

with manufacturer's instructions. 

 

3.04 NOISE CONTROL 

 

 A. Conduct operations to cause least annoyance to residents in vicinity of 

Work, and comply with applicable local ordinances. 

 

 B. Equip compressors, hoists, and other apparatus with such mechanical 

devices as may be necessary to minimize noise and dust.  Equip 

compressors with silencers on intake lines. 

 

 C. Equip gasoline or oil-operated equipment with silencers or mufflers on 

intake and exhaust lines. 

 

 D. Line storage bins and hoppers with material that will deaden sounds. 

 

 E. Conduct operation of dumping rock and of carrying rock away in trucks 

so as to cause minimum of noise and dust. 

 

 F. Route vehicles carrying rock, concrete, or other material over such 

streets as will cause least annoyance to public and do not operate on 

public streets between hours of 7:00 p.m. and 7:00 a.m., or on 

Saturdays, Sundays, or legal holidays unless approved by ENGINEER. 

 

3.05 DUST CONTROL 

 

A. Due to close geographic location of Project to other off-site facilities, 

and the daily traffic load into and out of the existing landfill, take 

special care in providing and maintaining temporary roadways, 

OWNER’S existing roads, haul roads, and public roads used for 

construction operations in clean, dust-free conditions during 

construction operations. 

 

B. The CONTRACTOR shall provide positive methods and apply dust control 

water to minimize raising dust from construction operation, and provide 

positive means to prevent airborne dust from dispersing into the 

atmosphere.  Chemical dust suppressant shall not be used.  

CONTRACTOR shall supply pumping equipment, as needed. 
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C. Comply with local environmental regulations for dust control and 

direction of OWNER.  If CONTRACTOR’S dust control measures are 

considered inadequate, ENGINEER will require CONTRACTOR to take 

additional dust control measures. 

 
3.06 EROSION CONTROL 
 

A. The Work covered by this section consists of furnishing all labor and 
materials and performing all operations necessary to implement 
temporary erosion and sediment control procedures on the site during 
construction activities.   

 
B. Install erosion control devices according to MNDOT standard specification 

and maintain erosion control devices as directed by OWNER or ENGINEER 
where soil erosion and sediment transport from the site may occur due to 
CONTRACTOR’S activities. 

 
C. Install temporary erosion control devices prior to any site disturbance. 

Maintain during the progress of the work until permanent erosion control 
(turf establishment, aggregate surfacing, etc.) has been established. 

 
D. Following construction, repair any eroded areas, remove sediment as 

necessary, replace eroded soils, and establish turf in accordance with 
these Contract Documents. 

 
3.07 STORMWATER CONTROL PLAN 
 

 A. A Minnesota Pollution Control Agency (MPCA) General Construction Storm 
Water Permit (Permit) will be required.  The CONTRACTOR is 
responsible for obtaining this Permit.  The CONTRACTOR must sign this 
Permit and is responsible for meeting all requirements outlined in the 
Permit.  The following sections give only a brief summary of the Permit 
requirements and the Permit should be referred to for compliance. 

 

 B. The requirements of the Permit include a Stormwater Pollution Prevention 

Plan to be developed to keep sediment from entering “waters of the 

state” during construction and to prevent erosion and keep sediment 

from entering “waters of the state” after construction is completed.   

 

 C. These Specifications and the Drawings incorporate by reference the 

requirements of the Stormwater Pollution Prevention Plan and must be 

available at the construction site.  They must also be available to 

federal, state, and local officials for inspection for the duration of the 

Permit.  Records of all inspections and rainfall events must also be 

available at the construction site.  The inspection records shall include 

the following: 

  1. Date and time of inspections 

  2. Findings of inspections 

  3. Corrective actions taken (including dates and times) 

  4. Documentation of changes to the plans made during construction 

  5. Date of all rainfall events 

 

 D. The CONTRACTOR shall be responsible for conducting the required 

inspections and maintenance requirements.  The CONTRACTOR shall 
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inspect the construction site according to permit requirements.  All 

erosion and sediment control features shall be inspected and repaired if 

any damage has occurred or the structure is otherwise ineffective.  

Records of the inspections will be maintained at the site as required by 

the permit conditions. 

 

 F. The OWNER and CONTRACTOR are responsible for complying with their 

respective portions of this Permit until construction is complete, all 

maintenance activities are complete, the site has undergone final 

stabilization, and a Notice of Termination is submitted to the MPCA. 

 

3.08 TURF RESTORATION 

 
A.  Examination  

 
1. Provide minimum 24 hour notice to ENGINEER to approve grading 

before seeding can begin. 
 

B. Preparation 
 

1. General: Conform to MnDOT Spec. 2575.3A. 

2. Soil Preparation: Conform to MnDOT Spec. 2575.3B. 

3. The site should be prepared by loosening the topsoil to a minimum of 

4” depth.  Confirm with Engineer prior to seeding.  All seed shall be 

installed uniformly over entire site and mixed into topsoil. Erosion 

control blanket shall be applied to all seed areas within 24hrs after 

seed installation. 
 

C. Sowing Seeding 
 

1. Turf establishment shall occur within one (1) week of completing 

the grading. 

2. Seeding Dates: 
a. All seeding shall be performed between April 1 to June 1 and 

July 20 to September 20. 
3. Conform to MN DOT Spec. 2575.3.B.2 except as modified herein: 

a. Seed should be mechanically sown or hydraulically applied 
in two steps, each at a half rate, in perpendicular directions 
across the site. Do not broadcast seed with wind velocities 
greater than 15 mph. 

b. The seeded area shall be hand-raked or dragged with an 
implement to the extent necessary to cover a majority of the 
seed with 1/8" to 1/4" of soil allowing 10–15% of the seed 
to show. 

c. Immediately after seeding firm the seedbed with a roller or 
cultipacker to provide seed to soil contact. 

d. Mulch to be placed within 24 hours of seeding. 
 

D. Mulching  

  
1. Mulch seeded areas within 24 hrs after seeding is complete. 
2.  Application rate shall be 2 tons per acre or no more than 1 inch in 

depth. 
3. Mulch shall be spread uniformly in a continuous blanket.  Mulch shall 

be started on the windward side of relatively flat area or on the 
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upper part of a steep slope and continued uniformly until area is 
covered.  The mulch shall not be bunched. 

4. Do not mulch during periods of excessively high winds. 
5. Immediately following the spreading of the mulch, the material shall 

be anchored securely into the soil a minimum of 3-inches by means 
of a mulch anchoring machine equipped with large coulter-type discs 
spaced on approximate 8-inch centers.  All anchoring shall be at 
right angles to slope.  Edges of the discs shall be dull to prevent 
cutting of the mulching and equipment operation shall be such as to 
embed the mulch to the required depth.  In areas where equipment 
cannot be used, mulch shall be secured by shallow covering of earth 
or by embedding with approved hand methods, including straight-
bladed spade with dull edge. 

6. Mulch in accordance with Section 2575 of the Standard 
Specifications. 

 
E. Maintenance  

 
1. Seed maintenance shall be done in conformance Year 1 Maintenance 

Requirements according to the MnDOT Seeding Manual. 
2. Maintain seeded area by watering, mowing, and replanting as 

necessary to produce uniform stand of grass until work is accepted. 
3. Implement erosion control measures as required to keep area free of 

rutted or eroded soils. 
 

F. Inspection and Acceptance  

 
1. Seed evaluation at the conclusion of the establishment period shall 

be based on at least one species per square foot and 90 percent of 
seeding per square foot is of permanent seed species within the 
applied mix.  

2. When inspected landscape work does not comply with requirements, 
replace rejected Work and continue specified maintenance until re-
inspected by Engineer and found to be acceptable.  

3. The opinion of the Engineer shall govern in any and all disputes by 
the Contractor regarding the condition and disposition of 
unsatisfactory maintenance procedures. 

 

G. Cleanup  

 
1. Paved surface and other site areas shall be kept clean of seeding, 

fertilizing, and mulching materials. 
2. Clean up shall occur at the end of each work day or as required by 

OWNER.  Pavement shall be swept with a street sweeper as directed 
by ENGINEER throughout the project. 

3. Restore existing utilities, surface features, and structures to 
condition equal to condition which existed prior to construction. 

4. Replace to original condition or better, damaged vegetation or 
landscape work. 

5. Complete project punch-list prepared by ENGINEER. 

 

H. Maintenance of Seeded Area  

 
1. Maintenance of seeded areas shall begin immediately following last 

seeding application.  Continue until Work is accepted. 
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2. Maintain seeded area by watering, mowing, and replanting as 
necessary to produce uniform stand of grass until Work is accepted. 

3. Rework/replace topsoil where original topsoil has eroded or washed 
away as directed by ENGINEER. 

4. Remulch any areas where the original mulch has washed away as 
directed by the ENGINEER. 

5. Implement erosion control measures as required to keep area free of 
rutted and eroded soils and protection fences and barriers as 
necessary. 

 

 ***END OF SECTION*** 
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SECTION 02500 

 

DEMOLITION 

 

 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 

A. Work includes: 

 

1. Removal and disposal of identified asbestos-containing material (ACM) and other 

regulated material (ORM). 

2. Removal and decommission of existing elevators and elevator equipment in 

accordance with Minn. R. 1307.0090. 

3. Demolition and removal of buildings, including removal of all foundations, floors, and 

footings. 

4. Demolition and removal of existing asphalt, granular base, curbing, and concrete.  

Note that no grinding or crushing of concrete is allowed on-site. Milling 

operations to remove asphalt is allowed within noise requirements. 

5. Demolition and removal of site improvements. 

6. Identify, isolate, cap, demolish, and remove existing and abandoned site utilities. 

Demolition waste material recycling goal: The Work of this contract shall 

provide for a goal of 50% by weight of the solid waste generated during 

demolition to be diverted from landfill disposal through a combination of re-use 

and recycling activities. 

 

1.2 DEFINITIONS 

 

A. Remove: Remove and legally dispose of items, except those identified for use in 

recycling, re-use, and salvage programs. 

 

B. Environmental Pollution and Damage: The presence of chemical, physical, or biological 

elements or agents which adversely affect human health or welfare; unfavorably alter 

ecological balances of importance to human or animal life; affect other species of 

importance to humanity; or degrade the utility of the environment for aesthetic, cultural 

or historical purposes. 

 

C. Inert Fill: A permitted facility that accepts inert waste such as asphalt and concrete 

exclusively for the purpose of disposal. 

 

1. Inert Solids/Inert Waste: Non-liquid solid waste including, but not limited to, soil 

and concrete, that does not contain hazardous substances or soluble pollutants at 

concentrations in excess of water-quality standards established by a regional water 

board and does not contain significant quantities of decomposable solid waste. 

 

D. Construction Landfill: A landfill that accepts non-hazardous materials such as household, 

commercial, and industrial waste, resulting from construction, remodeling, repair, and 

demolition operations. An approved landfill must have a solid waste facilities permit from 

the Minnesota Pollution Control Agency (MPCA). 

 

E. Demolition Waste: Building materials and solid waste resulting from construction, 

remodeling, repair, cleanup, or demolition operations that are not hazardous. This term 
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includes, but is not limited to, asphalt concrete, portland cement concrete, brick, 

lumber, gypsum wallboard, cardboard and other associated packaging, roofing material, 

ceramic tile, carpeting, plastic pipe, and steel. The materials may include rock, soil, tree 

stumps, and other vegetative matter resulting from land clearing and landscaping. 

 

F.  Chemical Waste: Includes petroleum products, bituminous materials, salts, acids, alkalis, 

herbicides, pesticides, organic chemicals and inorganic wastes. 

 

G.  Recycling: The process of sorting, cleansing, treating and reconstituting materials for the 

purpose of using the altered form in the manufacture of a new product. Recycling does 

not include burning, incinerating or thermally destroying solid waste. 

 

H. Reuse: The use, in the same or similar form as it was produced, of a material which 

might otherwise be discarded. 

 

I. Solid Waste: All putrescible and non-putrescible solid, semisolid, and liquid wastes, 

including garbage, trash, refuse, paper, rubbish, ashes, industrial wastes, demolition 

and construction wastes, abandoned vehicles and parts thereof, discarded home and 

industrial appliances, dewatered, treated, or chemically fixed sewage sludge which is not 

hazardous waste, manure, vegetable or animal solid and semisolid wastes, and other 

discarded solid and semisolid wastes. "Solid waste" does not include hazardous waste, 

radioactive waste, or medical waste as defined or regulated by State law.  

 

1.3 MATERIALS OWNERSHIP 

 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise 

indicated to remain property of the Port Authority of the City of Bloomington, 

demolished materials shall become the Contractor's property and shall be removed, 

recycled, or disposed from Project site in an appropriate and legal manner. 

 

1.04 SUBMITTALS 

 

A. Submittals for Construction Document phase: 

 

1. Qualification Data:  For demolition firm. 

 

B. Submittals for Demolition phase: 

 

1. Proposed dust-control measures. 

2. Proposed noise-control measures meeting City of Bloomington ordinances for 

construction.  Metered noise readings established during demolition shall not 

exceed 85 decibels as designated on the project plans. 

3. Proposed plan of demolition activities, including the following: 

a. Detailed sequence of demolition and removal work. 

b. Dates for shutoff, capping, and continuation of utility services. 

4. Proposed abatement plan for the removal of identified asbestos-containing 

materials and other regulated materials, including the anticipated hauling and 

landfill subcontractors licensed to haul or receive the materials. 

5. Proposed waste management and recycling plan: 

a. Review Contract Documents and site conditions and estimate total Project 

Construction and Demolition C&D materials to be generated, names of 

landfills where C&D materials will be disposed of. Indicate types and 

quantities of materials that are anticipated to be separated for re-use or recy-

cling.  Indicate procedures that will be implemented that effect jobsite source-
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separation.  Refer to plan sheets for designated storage or stockpile areas 

available through March 2017. 

b. Provide a plan for reuse and recycling of available materials to include: 

 Procedures to be used; 

 Materials to be re-used and recycled; 

 Estimated total quantities of materials generated in Project; 

 Names and locations of landfills, re-use and recycling facilities/sites; 

 Tonnage calculations that demonstrate that Contractor will re-use and 

recycle a goal of 50% by weight of C&D materials generated in the Work. 

d. Contractor’s Waste Management and Recycling Plan must be approved prior 

to the Start of Work. 

e. Contractor’s Waste Management and Recycling Plan will not otherwise relieve 

the Contractor of responsibility for adequate and continuing control of 

pollutants and other environmental protection measures. 

 

1.05 QUALITY ASSURANCE 

 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 

starting demolition. Comply with hauling and disposal regulations of authorities having 

jurisdiction.  Obtain and pay for all permits required. 

 

1.06 PROJECT CONDITIONS 

 

A. Buildings to be demolished will be vacated and their use discontinued before start of 

Work. 

B. Note that on various dates specified in Section 01020 - Project Schedule, there will be 

non-destructive and destructive training exercises conducted by City of Bloomington Police 

and Fire personnel.  Training exercises will be coordinated with the Owner and Consultant 

and conducted in areas of the Site that have been successfully abated and cleared for 

occupancy. 

 

PART 2 - PRODUCTS (NOT USED) 

 

PART 3 - EXECUTION 

 

3.01 EXAMINATION 

 

A. Implement and verify that utilities have been disconnected and capped. 

 

B. Survey existing conditions and correlate with requirements indicated to determine 

extent of demolition and recycling required. 

 

C. Survey condition of the building to determine whether removing any element might 

result in a structural deficiency or unplanned collapse of any portion of the structure or 

adjacent structures during demolition. 

 

1. Retain a licensed and qualified civil or structural engineer to provide analysis, 

including calculations, necessary to ensure the safe execution of the demolition 

work. 

 

D. Perform surveys as the Work progresses to detect hazards resulting from demolition 

activities. 
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3.02 PREPARATION 

 

A. As part of the project scope, the Contractor shall submit for and obtain all government 

agency approvals and permits required for demolition activities, including abatement of 

ACM and ORM identified on site. 

 

B. Conduct demolition operations and remove C&D materials to ensure minimum 

interference with roads, streets, walks, and other adjacent occupied and utilized 

facilities. 

 

1. Do not close or obstruct streets, walks, or other adjacent occupied or utilized 

facilities without permission from authorities having jurisdiction.  Provide alternate 

routes around closed or obstructed traffic ways if required by governing 

regulations. 

 

C. Conduct demolition operations to prevent injury to people and damage to adjacent 

buildings and facilities to remain.  Ensure safe passage of people around demolition 

area. 

 

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered 

passageways, where required by authorities having jurisdiction. 

 

a. Maintain temporary protection to people at exterior areas of the existing 

building where decorative medallion removal work is being done. 

 

2. Protect existing site improvements, appurtenances, and landscaping that are 

designated to remain in place. 

3. Provide, pay for, and install specified fence screening material on the West 

boundary of the Site.  Screening material shall be “Knitgard” polyethylene fabric by 

Putterman.  Information regarding this fence screening material is located in 

Appendix C of these specifications. 

 

D. Provide and maintain interior and exterior shoring, bracing, or structural support to 

preserve stability and prevent movement, settlement, or collapse of buildings to be 

demolished and adjacent buildings to remain. 

 

1. Strengthen or add new supports when required during progress of demolition. 

 

3.03 EXPLOSIVES 

 

A. Explosives:  Use of explosives will not be permitted. 

 

3.04 ENVIRONMENTAL CONTROLS 

 

A. Comply with federal, state and local regulations pertaining to water, air, solid waste, 

recycling, chemical waste, sanitary waste, sediment and noise pollution. 

 

B. Protection of Natural Resources:  Preserve the natural resources within the project 

boundaries or restore to an equivalent condition. 

 

1. Confine demolition activities to areas defined by public roads, easements, and work 

area limits indicated on the drawings. 
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a. Temporary Construction:  Remove indications of temporary construction 

facilities, such as haul roads, work areas, structures, stockpiles or waste 

areas. 

 

2. Water Resources:  Comply with applicable regulations concerning the direct or 

indirect discharge of pollutants to underground and natural surface waters. 

 

a. Oily Substances:  Prevent oily or other hazardous substances from entering 

the ground, drainage areas, or local bodies of water in such quantities as to 

affect normal use, aesthetics, or produce a measurable ecological impact on 

the area. 

1) Store and service construction equipment at areas designated for 

collection of oil wastes. 

 

3. Dust Control, Air Pollution, and Odor Control:  Prevent creation of dust, air 

pollution and odors. 

 

a. Use temporary enclosures and other appropriate methods to limit dust and 

dirt rising and scattering in air to lowest practical level. 

b. Store volatile liquids, including fuels and solvents, in closed containers. 

c. Properly maintain equipment to reduce gaseous pollutant emissions. 

 

4. Noise Control:  Perform demolition operations to minimize noise. 

 

a. Repetitive, high level impact noise will be permitted between the hours of 

7:00 a.m. and 10:00 p.m., Monday through Friday, between 9:00 a.m. and 

9:00 p.m. on Saturdays, and not allowed on Sundays, per City Ordinance 

10.29.07.  Repetitive impact noise on the property shall not exceed the code 

provisions established by the City of Bloomington, including a limitation of 

repetitive duration not to exceed 85 decibels.  No variance to City ordinance 

will be authorized.  Contractor shall routinely monitor the noise levels at the 

limits to the construction site and take corrective action if values exceed 

allowable limits. 

b. Provide equipment, sound-deadening devices, and take noise abatement 

measures that are necessary to comply with the requirements of this 

Contract. 

c.   At least once every working day while work is being performed, measure 

sound levels at the property line for noise exposure due to the demolition.  

Provide the recorded information to the Consultant noting any problems and 

the alternatives before mitigating actions. 

 

5. Salvage, Re-Use, and Recycling Procedures 

 

a.  Identify re-use, salvage, and recycling facilities to be used during the project. 

b.  Develop and implement procedures to re-use, salvage, and recycle demolition 

materials, based on the Contract Documents, the Contractor’s Waste 

Management and Recycling Plan, estimated quantities of available materials, 

and availability of recycling facilities. Procedures may include on-site short-

term storage of recycling or salvage debris. 

c.  Identify materials that are feasible for salvage, determine requirements for 

site storage, and transportation of materials to a salvage facility.  

d.  Develop and implement a program to transport loads of mixed (commingled) 

demolition materials that cannot be feasibly source separated to a mixed 

materials recycling facility.  



 02050-6 Demolition 
T:\2299 WCAR\0010\Ramada Bloomington\Final Spec\02500-Demolition-Final.doc 

 

6.  DISPOSAL PRACTICES AND WASTE HAULING 

 

a.  Legally transport and dispose of materials that cannot be delivered to a 

source-separated or mixed recycling facility to a transfer station or disposal 

facility that can legally accept the materials for the purpose of disposal. 

b.  Use a permitted waste hauler or Contractor’s trucking services and personnel. 

To confirm valid permitted status of waste haulers.  

c.  Become familiar with the conditions for acceptance of excavation and 

demolition materials prior to delivering materials. 

d.  Deliver to facilities that can legally accept excavation and demolition materials 

for purpose of re-use, recycling, composting, or disposal. 

e. Do not burn, bury or otherwise dispose of rubbish and waste materials on 

project site. 

 

7. CONSIGNMENT 

 

a.    Revenues or other savings obtained from recycled, re-used, or salvaged 

materials shall accrue to Contractor unless otherwise noted in the Contract 

Documents. 

b.  Remove and transport C&D materials in a manner that will prevent spillage on 

adjacent surfaces, streets, and areas or dust being emitted into the 

atmosphere. 

c.  Clean adjacent streets of dust, dirt, and C&D materials caused by demolition 

operations.  At the end of each work day, return adjacent areas to condition 

existing before start of demolition. 

 

3.05 DEMOLITION 

 

A. Building Demolition:  Demolish buildings completely and remove from the site.  Use 

methods required to complete Work within limitations of governing regulations and as 

follows: 

 

1. Locate demolition equipment throughout the building and remove debris and 

materials so as not to impose excessive loads on supporting walls, floors, or 

framing. 

2. Demolish concrete and masonry in sizes that will be suitable for acceptance at 

recycling or disposal facilities. 

3. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation. 

4. Break up and remove concrete slabs on grade in small sizes, suitable for 

acceptance at recycling or disposal facilities, unless otherwise shown to remain. 

5. Remove all disconnected, abandoned utilities on site. 

 

B. Below-Grade Construction:  Demolish foundation walls and other below-grade 

construction, as follows: 

 

1. Completely remove below-grade construction, including foundation walls and 

footings. 

2. Break up and completely remove below-grade concrete slabs, in small sizes, 

suitable for acceptance at recycling or disposal facilities. 

3. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from 

building demolition operations to grade level with approved City and MNDOT 

materials.  
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C. Damages:  Promptly repair damages to adjacent facilities caused by demolition 

operations. 

 

3.06 HANDLING OF DEMOLISHED MATERIALS 

 

A. General:  Promptly re-use, salvage, recycle, or dispose of demolished materials with 

exception to materials approved to be stored on site up to March 31, 2017. 

 

B. Burning:  Do not burn demolished materials. 

 

C. Disposal:  Transport demolished materials off [Owner’s] property and legally reuse, 

salvage, recycle, or dispose of materials. 

 

1.08 DISPOSAL 

 

A. The Contractor is responsible for the disposal of all debris or waste. 

 

 

PART 2: PRODUCTS [NOT USED] 

 

 

PART 3: EXECUTION [NOT USED] 

 

 

***END OF SECTION*** 
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 SECTION 018000  
 ASBESTOS ABATEMENT AND DISPOSAL 
 

PART 1 - GENERAL  
 
1.01 STANDARD OPERATING PROCEDURES 
 

A. The Contractor shall be responsible for the development and implementation of the 
following standard operating procedures:   

 
B. Restrict access into the work area to only those employees or visitors previously 

approved to enter the area by the Owner or Consultant. 
 
C. Emergency exits shall be established and clearly labeled as such.  They shall be secured 

so as to prevent access from uncontaminated areas yet permit emergency exiting.  
Emergency exits may include the Decontamination Chamber, Equipment/Waste 
Transfer Chamber, or other alternative exits approved by the Owner or Consultant.  All 
personnel shall be trained on emergency procedures. 

 
D. Provide for an approved on-site superintendent (foreman) during asbestos abatement-

related procedures.  A site superintendent shall be present at all times while the 
Contractor is performing work. 

 
E. Practice safe work procedures in the workspace.  Eating, drinking, or smoking is 

not permitted within the containment area(s) or near any polyethylene sheeting. 
 
F. Provide a smoke detection system capable of monitoring the entire containment area 

and sounding an alert when fire conditions are detected. 
 
G. Provide for personal air monitoring for determination of exposures during the work on a 

daily basis. 
 
H. Utilize safe work practices at all times to prevent accidents in and around the work area.   
 
I. Minimize release of asbestos fibers during all stages of the project. 
 
J. Be prepared to administer first aid to injured personnel at all times.  Seriously injured 

personnel shall be treated immediately or removed without delay.   
 
 Note:  Extreme caution must be taken when moving injured personnel.  Movement can 

aggravate certain types of injuries. Unless the injured person's life is threatened, medical 
personnel should not move them.  Consult a physician if in doubt. 

 
K. Maintain all barriers and engineering control systems.  Perform regular examinations to 

identify and immediately correct any problems encountered. 
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L. Provision of fire extinguishers in containment as required by 29 CFR OSHA 1926.150 

(a)(1). 
 
M. Provision of worker training in the use of fire-fighting equipment as required by 29 CFR 

OSHA 1926.150 (a)(5). 
 
N. Asbestos removal operations meet the following requirements: 

 
1. The chief must be notified 24 hours prior to the commencement and closure of 

asbestos removal operations. 
 

2. Plastic film used must be flame resistant. 
 
3. Approved signs must be posted at the entrance, exits, decontamination areas and 

waste disposal areas for asbestos removal operations.  The signs must state that 
asbestos is being removed from the area, that asbestos is a suspected carcinogen 
and that proper respiratory equipment is required. The signs must have a reflective 
surface and lettering must be a minimum of 2 inches high. 

 

PART 2  -  PRODUCTS 
NOT USED 
 
PART 3 -  EXECUTION  
 
3.01 RESPIRATORY PROTECTION 
 

A. Powered air-purifying respirators (PAPRs) equipped with HEPA filter cartridges shall be 
the minimum level of respiratory protection utilized during the entirety of the project.  
However, in the following situations the Consultant may approve the use of half-face 
respirators equipped with HEPA filter cartridges. 

 
1. Preparation of barriers, Decontamination Chambers, and mini-containment areas. 

 
2. Pre-cleaning of work areas. 

 
3. Transfer of equipment or bags within the Equipment/Waste Decontamination 

Chamber Clean Room. 
 

4. Transfer of bagged or barreled debris from the Equipment/Waste Decontamination 
Clean Room to the dumpster and at the landfill site during unloading. 

 
5. Approval for use of half-face respirators shall be dependent on demonstrated fiber 

concentrations for the type of operation involved.  Low fiber concentrations do not 
guarantee approval, however. 
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B. A fully equipped powered air-purifying respirator shall be made available at all times for 

Authorized Visitors' use.  The respirator shall be stored in the Clean Room of the 
Decontamination Chamber. 
 

C. Should the Contractor desire use a Type C respirator (hard-line) system, application 
must be made to the Consultant at least one week prior to use.  Type C systems must be 
operated in compliance with all OSHA regulations. 

 
D. All individuals assigned a respirator shall inspect their respirator on a daily basis in 

accordance with the manufacturers recommended testing procedures. 
 
3.02 ASBESTOS ABATEMENT STANDARD PROCEDURES 
 
The following procedures, in addition to compliance with MDH AAR 4620.3566 - 3594, are to be 
used when the removal of twenty-five (25) linear feet or greater of pipe insulation or ten (10) 
square feet or greater of asbestos-containing material per room is to be conducted. 
 

A. Decontamination Chamber 
 

The Decontamination Chamber shall consist of three (3) distinct sections as a minimum.  
These include the Clean Room, Shower, and Equipment Room (dirty room).  The overall 
size of the Decontamination Chamber is dependent on the availability of space; 
however, it shall be constructed so as to accompany at least four (4) to five (5) 
individuals at one time.  The Decontamination Chamber shall be constructed of two (2) 
separate layers of six- (6) mil poly.  Dark (black) poly shall be installed on the outside of 
the Decontamination Chamber.  Each distinct section shall be separated from its 
adjacent room by an airlock door, which consists of three (3) distinct poly door flaps or 
two (2) sets of two (2) distinct poly door flaps with a minimum of three (3) feet of space 
between doorways. 

 
1. Clean Room 

 
a. The Clean Room shall remain free from asbestos contamination throughout the 

entirety of the project.  The floor surface shall remain free from any water 
accumulations.  The Contractor shall wet-wipe all inside surfaces within the 
Clean Room on a daily basis or more frequently as needed.  

 
b. The Clean Room shall serve as a change room where workers remove all street 

clothing, including undergarments, and suit up in disposable full-body protective 
suits.  Gym shorts or other articles of clothing to be worn over the disposable 
suits are permitted, but are required to be left inside the abatement area or 
Equipment Room. 

 
c. The Contractor shall provide all personnel, including the Owner, Consultant and 

all other Authorized Visitors, with clean full-body disposable protective suits 
allowing for an adequate number of changes and towels for drying purposes. 
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d. Emergency procedures, phone numbers, and other applicable references shall be 

posted and be readily accessible. 
 

e. The Contractor shall provide for a fully charged dry chemical, multi-purpose type 
(Class ABC) fire extinguisher to be stored in the Clean Room. 

 
2. Shower Room 

 
a. The Contractor shall provide a completely watertight operational shower to be 

used for access from the Clean Room into the Equipment Room and for 
showering by workers exiting the work area into the Clean Room. 
 

b. The shower shall have a floor drain that collects all water runoff.  All water shall 
be directed through a water-filtering device effective for filtering particulate 
matter five (5) microns in size or larger.  Water filters shall be treated as 
contaminated waste and changed on a routine basis or as needed so as to 
prevent water buildup in the shower basin.  Filtered shower water may be 
discharged into a floor drain. 
 

c. The shower shall provide both hot and cold water, controllable from inside the 
shower.  Absolutely no cold showering is permitted. 
 

d. The shower shall have separate openings for ingress and egress.  Single-opening 
showers are not permitted.  Access to the containment area must pass through 
the shower. 
 

e. The Contractor shall provide soap and shampoo in the Shower Room. 
 

f. The Contractor shall clean the shower area at least twice daily to prevent water 
or bulk asbestos buildup. 

 
3. Equipment Room (Dirty Room) 

 
a. The Equipment Room shall be used for entering and leaving the containment or 

work area. 
 

b. The Equipment Room shall serve as storage for re-usable outerwear, gloves, 
boots, and other clothing and equipment. 

 
c. Workers shall remove and dispose of their disposable protective clothing in this 

room prior to entering the Shower.  All suits shall be placed into a labeled, six (6) 
mil, asbestos waste disposal bag. 

 
d. The Contractor shall clean this room at least daily to prevent water build-up or 

accumulation of bulk asbestos. 
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 B. Decontamination Procedures 
 
 1. Entering Work Area 
 
 a. Workers shall remove all street clothing and undergarments and change into a 

clean full-body disposable protective suit.  A respirator, as specified herein, 
equipped with HEPA cartridges shall be put on and properly fitted prior to 
entering the Shower Room. 

 
  b. The worker shall then proceed through the Shower Room or bypass area into 

Equipment Room.  Any re-usable clothing, such as gloves or rubber boots, is put 
on at this point prior to entering work area. 

 
 2. Leaving Work Area 
 
  a. The worker shall remove any visible bulk asbestos from suit in work area with 

HEPA vacuum or water prior to entering Equipment Room. All personnel should 
wipe their feet or spray off boots to minimize transfer of contamination into the 
Equipment Room. 

 
  b. The worker shall remove the protective suit and dispose of it into a labeled, six 

(6) mil, asbestos waste disposal bag.  All re-usable clothing shall be left in this 
room or sealed in a bag accordingly. 

 
 c. With respirator still on, the worker shall proceed through the airlock door into 

the Shower Room. 
 
  d. The worker shall wet the entire body and proceed to thoroughly rinse their 

respirator before removing from face.  Any respirator cartridges to be re-used, 
where permitted, must be sealed or capped.  Respirator cartridges shall be 
deposited into a disposable bag or left in a designated space within the Shower 
Room.  The worker shall then thoroughly wash using soap and water before 
entering the Clean Room. 

  
  e. The worker shall dry off with towels provided and change back into street 

clothes in the Clean Room.  Used towels shall be deposited into a waste disposal 
bag when done.  The individual's respirator shall be further cleaned and 
disinfected prior to drying it for storage. 

 
 C. Equipment/Waste Transfer Chamber 
 

The Equipment/Waste Transfer Chamber shall, as a minimum, consist of two (2) 
separate areas:  The Dirty Room (adjacent to and directly off of the containment area) 
and the Clean Room.  Each room shall be separated from the other by airlock doors, 
including ingress/egress doors between the containment area and the Dirty Room and 
between the Clean Room and outside area.  The entire Equipment/Waste Transfer 
Chamber shall be constructed of two (2) separate layers of six- (6) mil poly. All personnel 
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working in the chamber shall wear full-body protective clothing and respirators as 
specified herein.  The Contractor shall keep the Equipment/Waste Transfer Chamber 
clean and free from any waste or bulk asbestos buildup.  The Clean Room must be wet-
wiped at least twice daily. 

 
 The following procedures are to be used: 
 
 1. Equipment/Supplies 
 
  a. Prior to moving any equipment or supplies from the containment area through 

the Dirty Room, the Contractor shall thoroughly wash or wet-wipe all surfaces to 
remove any visible asbestos contamination.  When transferring 
equipment/supplies that are difficult to clean or are suspected of asbestos 
contamination, they shall be wrapped in one (1) layer of six (6) mil poly and have 
the appropriate OSHA asbestos label affixed.  All equipment/ supplies are then 
transferred into the Clean Room where they may be temporarily stored or 
transferred to the outside. 

 
 2. Asbestos Waste 
 
  a. All bagged waste shall be sprayed-off or wet-wiped prior to transfer into the 

Dirty Room.  Once inside the Dirty Room, the bagged waste shall be placed into a 
second six (6) mil labeled waste bag taking precautions to minimize the amount 
of residual air left inside the outer bag prior to sealing it shut.  The outer bag is 
then wet-wiped with clean water and rags prior to transfer into the clean room.  
All double-bagged waste is then transferred into the Clean Room. 

 
  b. All material to be disposed of as contaminated waste that cannot be 

bagged shall be wrapped in a layer of six- (6) mil poly while still inside the 
containment area.  The outer poly surface shall be sprayed with water prior to 
transfer into the Dirty Room.  The material shall be wrapped in another layer of 
six- (6) mil poly and the appropriate OSHA asbestos warning label affixed. 
Caution shall be taken to avoid puncturing the poly with any sharp objects. 

 
 D. Engineering Controls 
 

The requirements of the Minnesota Asbestos Abatement Rules 7005.1616 Subpart 4, 
Section 7, affect Section 018000-part D of the specification.  Alternative work area 
ventilation systems may be proposed, but must be approved by the Minnesota 
Commissioner of Health, the Owner, and the Consultant. 

 
 1. The Contractor shall provide portable HEPA filtration systems positioned within the 

containment area.  Each unit shall have a Magnehelic Gauge or equivalent device to 
measure the pressure drop across the internal HEPA filter.  In addition, each unit 
shall be equipped with warning lights to signal abnormal operation or power loss. 
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2. All HEPA filtration systems shall be equipped with pre-filters for the collection of 
larger-sized particulate matter to prolong the operating life of the internal HEPA 
filter.  Pre-filters shall be replaced with new ones, while the unit is still running, 
whenever the pressure drop across the filter becomes excessive. 

 
  3. Prior to start up, the Contractor shall inspect all gaskets and seals for any signs of 

damage or openings. 
 
  4. Each unit shall be serviced by a dedicated minimum 115V-20A circuits with an 

overload device tied into an existing building electrical panel, which has 
sufficient capacity to accommodate the load of all units connected to it. 

 
  5. All HEPA filtration systems shall remain in operation 24 hours per day, 7 days per 

week until all final clearance criteria has been met.  Upon receiving approval 
from the Consultant, the Contractor may shut down the systems during 
encapsulation.  

 
  6. The Contractor shall provide for one (1) additional HEPA filtration system to be 

left on site as a backup unit.  The Contractor's site superintendent shall 
document the number of hours of use for each individual unit's internal HEPA 
filter.  The total operational time on each internal HEPA filter shall not exceed 
the manufacturer's specified life span for the filter. 

 
  7. The Contractor shall provide enough systems to maintain a negative pressure 

differential within the containment area.  Negative pressure shall be 
demonstrated by the following: 

 
  a. Visual detection of negative pressure on the poly barriers or airlock doors. 
 
  b. Use of a negative pressure monitor hooked up to a strip chart recorder.  The 

minimum pressure differential to be maintained in the containment area 
shall be a negative 0.02 inch of water (-0.02" H2O) as compared to outside 
the containment area.  Readings shall be recorded continuously until final 
clearance levels have been achieved.  The monitor shall be located as far 
away from the HEPA filtration system intakes as possible.  The negative 
pressure monitor shall be zeroed and calibrated on a daily basis by the 
Contractor prior to each work-shift startup. 

 
  8. All HEPA filtration system discharge air shall be exhausted through flexible duct 

which shall be directed through windows to the outside of the building. Where 
possible, the Contractor shall install a temporary wood window [minimum 
thickness of 3/4-inch plywood] in place of the glass with an opening cut-to-size 
with respect to the flexible duct diameter.  The Contractor shall seal the space 
between the duct and the wood window opening with duct tape or a caulking 
compound.  The HEPA exhaust outlet shall be at least 25 feet away from all 
building entrances, vents or other openings. 
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  9. If loss of power to the work area occurs, the Contractor shall immediately stop 
all work and proceed to seal up all openings into the work area prior to exiting 
the containment area.  No removal work shall take place until power to the work 
area has been restored and all HEPA filtration systems are operating.  
Bagging/cleaning activities employing wet methods may take place, however. 

 
  10. The Contractor shall position the HEPA filtration systems so that airborne fiber 

levels are minimized throughout the work area. 
 
 E. Preparation of Work Area 
 
  1. Moveable items will be removed from the immediate work area by the Owner 

prior to initial setup of the containment area.   
 
  2. Shutdown air handling system to the work area. 
 
  3. The abatement Contractor shall pre-clean surfaces to remove visible asbestos-

containing bulk materials. 
 
  4. All existing electrical wires, valve dampers, utility boxes, speakers, light panels, 

phone connections, etc., shall be pre-cleaned and covered with a minimum of 
one (1) layer of six (6) mil poly to prevent any water or encapsulation damage or 
contamination thereof.  The Contractor shall take precautions to avoid any heat 
buildup and subsequent damage or potential fires. 

 
  5. All openings leading into or out of the containment area (critical barrier areas) 

shall be sealed with one layer of six (6) mil poly sheeting, duct tape, expanding 
foam sealant, or other suitable method. 

 
  6. All ventilation ductwork shall be pre-cleaned and wrapped with two (2) layers of 

six- (6) mil poly. 
 
  7. All containment walls shall have a minimum of two (2) layers of four  
   (4)-mil poly sheeting. 
 
  8. All containment area floors excluding carpeted surfaces shall have a minimum of 

two (2) layers of six (6)-mil poly sheeting.  All carpeted floors shall require three 
(3) layers of six (6)-mil poly sheeting.  The sheeting shall extend at least twelve 
(12) inches up the pre-existing sidewalls to avoid contaminated water runoff.  
Each successive layer shall be installed underneath the wall poly.  The first 
(undermost) layer of floor poly shall be installed and secured to the true wall 
surface with the first (undermost) layer of wall poly pulled over and secured to 
the floor poly.  Next, the second layer (outer most layer) of floor poly shall be 
installed and secured to the wall poly.  The second (outermost) layer of wall poly 
shall be pulled over and secured to the floor poly.  Floor seams shall be 
staggered, so as to not have two (2) seams lying on top of each other. 
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  9. Erect and install Decontamination Chamber, Equipment/Waste Transfer 
Chamber and engineering controls. 

 
 F. Final Preparation 
 
  1. The Contractor shall place asbestos warning signs, in accordance with OSHA 

requirements, along any potential access points into the work area. 
 
  2. Prior to the startup of any abatement work, the Contractor shall receive verbal 

approval from the Consultant.  Approval shall be based on the establishment of 
all barriers, Decontamination Chambers, the engagement of all engineering 
controls, and smoke tests to determine airflow direction and the presence of 
leaks. 

 
G. Gross Removal Procedures 

 
  1. Strip or remove designated ACM from facility components. 
 
  2. Continually wet all ACM with an amended water solution using an airless sprayer 

or Hudson sprayer with a fine-mist nozzle during abatement.  Use a HEPA wet 
vacuum or any other approved means to avoid water accumulation on the floor 
poly. 

 
  3. Frequently mist the air in the work area with an amended water solution or 

removal encapsulant to minimize airborne fiber levels. 
 
  4. Bag all asbestos-containing waste as work progresses to prevent any ACM from 

drying or being re-disturbed. 
 
  5. Thoroughly brush or scrub all pipe and pipefitting surfaces, especially where 

corrosion or threaded pipe fittings exist. 
 
  6. Any water runoff occurring outside of the containment area shall be immediately 

contained using appropriate HEPA wet-dry vacuum or other approved methods.  
All water collected shall be treated as contaminated and disposed of accordingly. 

 
 H. Initial Clean 
 
  1. Upon completion of gross removal, the Contractor shall clean all visible bulk 

material and water accumulations from the floor, walls, and other surfaces. 
 
  2. The topmost layer of floor and wall poly shall be removed at this time and 

disposed of as asbestos waste.  Caution shall be taken not to disturb the integrity 
of the wall and floor poly layers underneath. 

  
  3. No visible bulk ACM shall remain upon completion of the initial clean. 
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  4. All water or debris collected shall be bagged or barreled as asbestos waste. 
 
  5. Upon completion of removal of the first layer of poly, the Contractor shall again 

wet-wipe or HEPA vacuum all surfaces in the containment area. 
 
 I. Encapsulation After Removal Procedures 
 

1. Upon completion of the Initial Clean, the Contractor and Consultant shall 
conduct a thorough visual examination of all surfaces to determine that no 
visible bulk insulation or residual dust remains.  Representatives of the 
Contractor and the Testing Laboratory shall complete a Pre-Final Inspection 
form, after which the following shall occur. 

 
2. The Contractor shall apply a minimum of one (1) coat of an approved 

encapsulant to all surfaces within the containment area and the 
Decontamination Chamber's Equipment (Dirty) Room and the Equipment/ Waste 
Transfer Chamber's Dirty Room.  The Contractor shall allow the first coat to dry 
thoroughly prior to applying the second coat or proceeding to the final cleaning 
process. 

 
3. Application shall be based on manufacturer's recommended mixture and 

techniques.  A suitable colored dye additive shall be used in the encapsulant 
mixture, which can be visually identified when dry. 

 
4. Once the encapsulation process is completed, the Contractor shall remove the 

second layer of poly sheeting including poly covering wires, utility boxes, etc.  All 
critical barriers shall be left intact.  All poly removed shall be bagged or barreled 
as asbestos-contaminated waste.  

 
5. The Contractor shall wet-wipe or HEPA-vacuum all surfaces where poly 

was removed.  This includes inside the Shower and Clean Rooms.  All bagged 
waste and equipment shall be removed from the containment area. 

 
6. With HEPA filtration systems still in operation, the Contractor shall remove and 

bag existing pre-filters and replace with new ones or clean pre-filters.  All 
surfaces of the HEPA filtration systems shall be free of any visible particulate 
material.   

 
 J. Final Clean 
 
  1. Upon completion of encapsulation and after a minimum sixteen (16)-hour drying 

period, the Contractor shall re-clean all surfaces within the containment area by 
means of wet-cleaning or HEPA-vacuuming.  The drying period may be reduced, 
at the discretion of the Consultant, provided all surfaces are dry with no puddles 
or tackiness evident. 
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  2. All water and rags (if used) shall be frequently changed during the cleaning 

process. 
 
  3. All water collected inside the containment area shall be filtered prior to disposal, 

or disposed of as asbestos waste. 
 
  4. All debris collected shall be bagged or barreled as asbestos waste. 
 
  5. All surfaces within the containment area shall be free of any visual dust or other 

debris upon completion of the Final Clean.  In addition, all bagged waste and 
equipment no longer in use, should be removed from the containment area 
using the procedures outlined for the Equipment/Waste Transfer Chamber. 

 
  6. The Contractor shall then inform the Testing Laboratory representative that the 

area is prepared for final clearance air testing, as outlined in Minnesota Asbestos 
Abatement Rules. 

 
 K. Disposal Activities 
 
  1. All asbestos waste must be transported directly from the project site to the 

disposal site.  Waste from other projects may not be added to the transport 
container. 

 
  2. Double-bagged or barreled wastes may not be stored within the building unless 

approved by the Consultant and Owner.  At the end of each working day, 
contained debris shall be hauled out to a locked dumpster or truck.  The 
dumpster or truck shall be located in areas previously specified during the 
preconstruction meeting or as otherwise stated.  The dumpster or truck shall be 
lined with a single layer of six (6) mil poly.   

 
  3. Storage of contained asbestos waste outside of the building will not be allowed 

unless contained in a secured dumpster to avoid potential damage due to 
weather or vandalism.  The Contractor should coordinate the transportation of 
the dumpster or truck to the landfill on the same day that the dumpster or truck 
is loaded to avoid any overnight storage of waste outside the building. 

 
  4. All debris transported through the building to a secured dumpster/vehicle shall 

be double-bagged in separate six (6) mil bags or doubled-wrapped in six (6) mil 
poly with the appropriate asbestos OSHA label affixed. 

 
  5. All sharp objects or materials, which may puncture bags, including bags 

containing contaminated water, shall be contained in suitable and impermeable 
containers, such as fifty-five (55)-gallon fiber-pack barrels with lockable ring 
tops. 
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   A barrel is re-usable providing it remains free of water and no visible debris 
remains after removal of the bag(s) within.  All barrels containing bags with 
sharp objects or materials likely to puncture the bags or bags containing 
contaminated water shall remain sealed within the impermeable barrel and 
disposed of as such.  Precautions shall be taken to avoid the breakage of any 
bags during transfer at the landfill. 

 
  6. Remove bagged debris from the vehicle at the landfill provided no visible 

evidence of tears, rips, or bulk debris is present.  All bags with visible rips or tears 
shall be immediately resealed and disposed of in a barrel.  All personnel 
disposing of the waste at the landfill shall wear full-body disposable protective 
suits and a half-face respirator (minimum level) equipped with HEPA cartridges. 

 
  7. The Contractor shall submit two (2) copies of the transport manifest, with all of 

the appropriate signatures in accordance with Local, State and Federal 
Regulations. 

 
 L. Final Cleanup of Work Area 
 

After all final clearance criteria have been met, the Contractor shall perform the 
following prior to re-insulation or continuation of work: 

 
  1. All remaining critical barriers, the Decontamination Chamber and the 

Equipment/Waste Transfer Chamber shall be removed. 
 
  2. Poly sheeting, tape, and any other debris associated with the above shall be 

treated and disposed of as contaminated waste. 
 
  3. All surfaces behind critical barriers or those surfaces previously covered by the 

Decontamination or Equipment/Waste Transfer Chambers shall be wet-wiped or 
HEPA-vacuumed and be visually free of any residual dust. 

 
  4. All walls, floors, trim, doors, furniture, or other fixtures are to remain in their 

original condition, but if damaged during the work shall be repaired and finished 
to match the existing material. 

 
  5. All fixtures such as fire sensors, lights, etc. removed by the Contractor prior to 

the abatement activities shall be remounted at this time, if it will not hinder re-
insulation activities. 

 
  6. All HEPA filtration systems' air inlet openings shall be wrapped in one (1) layer 

(minimum) of six (6) mil poly prior to transporting the systems away from the 
project site. 

 
3.03 GENERAL GLOVEBAG PROCEDURES 
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The following are procedures that may be used in rooms where asbestos abatement will consist 
of the removal of less than twenty-five (25) lineal feet of pipe lagging or ten (10) square feet of 
asbestos-containing material per room in accordance with MDH AAR 4620.3580.  These 
procedures may also be used in conjunction with wrap-and-cut removal methods, in 
accordance with MDH AAR 4620.3582. 
 
 A. Glovebags must be constructed of transparent six (6) mil polyethylene plastic (poly) or 

comparable material with thermally welded seams. 
 
 B. Each glovebag may be used on only one section of pipe insulation.  Sliding or moving the 

glovebag during the abatement procedure is not permitted. 
 
 C. All air-handling equipment servicing the area where abatement is to occur must 

be shutdown.  Controls should be locked off, or marked to prevent tampering of people 
unaware of the abatement. 

 
 D. Clean the area within ten (10) feet of the glovebag operation before any disturbance of 

asbestos-containing material. 
  
E. The work area should be a restricted access area.  Entrances to the work area shall be 

posted with appropriate warning signs. 
 
 F. Provide a remote decontamination unit.   
 
  1. Personnel working within the immediate area shall wear two (2) full-body 

disposable suits and a PAPR equipped with HEPA cartridge(s) while in the 
glovebag area.  Only one (1) suit shall be required if a decontamination unit is 
directly connected and accessible from the glovebag area. 

 
  2. Before a worker leaves the asbestos work area, that worker must use a HEPA 

vacuum to remove potential contamination from the outer layer of protective 
clothing before proceeding to the remote decontamination unit. 

 
 G. Construct critical barriers over doors, air vents, and any other openings using six (6) mil 

poly and duct tape.  The purpose of this is to prevent the unrestricted spread of 
asbestos contamination should a fiber release occur.  Critical barriers shall be used in 
both occupied and unoccupied areas. 

 
 H. Place a drop cloth of six-(6) mil poly on the floor under the work site.  It should extend 

ten (10) feet away from the work site. 
 
 I. If the glove bag is to be used on one portion of a continuous section of damaged 

thermal system insulation, the entire damaged section shall be sealed in two (2) layers 
of six- (6) mil poly prior to the glovebag operation. 

 
 J. Use glovebags according to the manufacturer's directions. 
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  1. Insert hand tools into tool pouch. 
 
  2. Using duct tape, seal the upper flaps of the glovebag over the pipe or pipe fitting 

insulation.  The seal must be airtight.  Plan ahead so that the glovebag can be removed 
without damaging the remaining asbestos-containing material. 

 
  3. Smoke test the glovebag to detect any breach in the seal.  Repair any leaks and 

retest before commencing asbestos removal. 
 
  4. Insert airless sprayer nozzle inside port of glovebag and thoroughly wet the area to 

be removed with an encapsulant or wetting solution. 
 
  5. Insert the HEPA filtered vacuum hose into the side port and seal around it with tape.  

OSHA regulations require that glovebag operations must be conducted under negative 
air pressure.  Use the vacuum as necessary to maintain a lower air pressure inside the 
bag than ambient pressure.  (As an alternative, the entire area inside the critical 
barriers may be kept under negative pressure.) 

  
 6. Insert arms into arm sleeves and gloves.  Remove asbestos utilizing utility knife or 

other means.  If asbestos-containing insulation is to remain on the pipe, cut the 
exposed edge to a smooth surface.  If fitting insulation is being removed from a pipe 
that is insulated with fiberglass lagging, be sure to cut away enough of the fiberglass 
insulation to remove any asbestos contamination present. 

 
  7. Scrub, brush, or wet-wipe pipefitting surface to remove any residue.  Pay special 

attention to threaded surfaces or surfaces where corrosion exists. 
 
  8. Using sprayer, wash debris on pipefitting and sides of the bag to the bottom of bag.  

Wet-wipe if necessary.  Also, clean gloves and arm sleeves.  Encapsulate any exposed 
edges of ACM that will remain following removal. 

 
  9. The Contractor and Consultant shall perform a visual inspection of the abated 

surface to verify the absence of ACM on the surface. 
 
  10. Invert one arm sleeve, turning it inside out.  Insert cleaned hand tools into arm 

sleeve.  Tape around the arm sleeve, pinching the sleeve closed above the tools.  Cut 
the glove off, cutting through the midpoint of the taped seal.  Save the sealed glove to 
the inserted into the next glovebag used. 

 
  11. Evacuate all remaining air from the glovebag, using the HEPA-vacuum. 
 
  12. Squeeze bag tightly, near the top.  Twist bag several times and tape around the 

twisted area.  All removed ACM should be below the sealed point. 
 
  13. Remove the vacuum hose from the bag.  Seal the side port with tape. 
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  14. Place a six (6) mil asbestos disposal bag around the glovebag.  Cut the glovebag 

down by cutting through the midpoint of the taped area, and place it inside the 
disposal bag.  Seal the disposal bag. 

 
 K. Air sampling shall be conducted in accordance with Minnesota Asbestos Abatement 

Rules. 
 
 L. Any exposed ACM remaining must be sealed using a palm grade mastic.  The resulting 

surface should be air tight, resilient, and impact resistant. 
 
 M. A final visual examination of the abated area must be performed by the Consultant.  The 

work is not complete unless no visible asbestos-containing residue remains.  
Encapsulated areas must have an airtight seal. 

 
 N. Prior to exiting the glovebag area, the worker shall remove the outer disposable suit and 

wet-wipe their face, hands and respirator.  The worker, with the innermost suit and 
respirator still on, shall proceed to the remote Decontamination Chamber. 

 
 O. The drop cloth and disposable suits shall be treated as contaminated waste and 

disposed of as such. 
 
 P. Disposal of asbestos waste shall be conducted in accordance with Local, State and 

Federal Regulations. 
 
3.04 REMOVOAL OF ENTIRE FACILITY COMPONENTS WITH INTACT ASBESTOS-CONTAINING 

MATERIAL 
 
Procedures of this section may be used when removing asbestos-containing material from a 
facility via "wrap-and-cut" or other similar methods, whereby asbestos-containing material is 
removed in sections and disposed of intact as asbestos-containing waste.  All work of this type 
is subject to the provisions of this section, and MDH AAR 4620.3582. 
 
 A. All air handling equipment servicing the area where abatement is to occur must 

be shutdown.  Controls should be locked off, or marked to prevent tampering of people 
unaware of the abatement. 

 
 B. Clean the area within ten (10) feet of the work area before any disturbance of asbestos-

containing material. 
 
 C. The work area should be a restricted access area.  Entrances to the work area shall be 

posted with appropriate warning signs. 
 
 D. Provide a remote decontamination unit.   
 
  1. Personnel working within the immediate area shall wear two (2) full-body 
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disposable suits and a half-face respirator equipped with HEPA cartridge(s). Only 
one (1) suit shall be required if a decontamination unit is directly connected and 
accessible from the work area. 

 
  2. Before a worker leaves the asbestos work area, that worker must use a HEPA 

vacuum to remove potential contamination from the outer layer of protective 
clothing before proceeding to the remote decontamination unit. 

 
 E. Place a drop cloth of six (6) mil poly on the floor under the work site.  It should extend 

ten (10) feet away from the work site. 
 
 F. Wet the ACM with amended water.  Do not break the covering to wet the ACM.  

Maintain the ACM in a wet condition until final disposal. 
 
 G. Wrap the component with two (2) layers of six (6) mil poly and provide an airtight seal 

with tape. 
 
 H. Attach glovebags to the poly wrap (if necessary).  Remove sufficient ACM, using 

glovebag methods, if necessary to accomplish the cutting of the component into 
manageable sections without disturbance of ACM.  

 
 I. Cover the encapsulated ends of the ACM with six (6) mil poly and provide an airtight 

seal with tape. 
 
 J. Cut into sections at glovebag points, lowering the section to the ground (do not drop). 
 
K. Air sampling shall be conducted in accordance with Minnesota Asbestos Abatement Rules. 
 
 L. Any exposed ACM remaining must be sealed using palm grade mastic.  The resulting 

surface should be air tight, resilient, and impact resistant. 
 
 M. A final visual examination of the abated area must be performed by the Consultant.  The 

work is not complete unless no visible asbestos-containing residue remains.   
 
 N. Prior to exiting the glovebag area, the worker shall remove the outer suit and wet-wipe 

their face, hands and respirator.  The worker, with the innermost suit and respirator still 
on, shall proceed to the remote Decontamination Chamber. 

 
 O. The drop cloth and disposable suits shall be treated as contaminated waste and 

disposed of as such. 
 
 P. Label sections properly for transport and disposal.  Disposal of asbestos waste shall be 

conducted in accordance with Local, State and Federal Regulations. 
 
 
 End of Section 018000 
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Section 018100 

REGULATED MATERIAL REMOVAL AND DISPOSAL 
 

PART 1  -   GENERAL  
 
1.01 SCOPE OF WORK 

A. Work under this section includes the handling of regulated waste materials 
including but not limited to: HVAC units, smoke detectors, rooftop HVAC units, electrical 
panels, fuse boxes, exit signs, door closures, thermostats, water heaters, gas meters, 
emergency battery back-up lights, mercury containing devices, stored paints, solvents, 
cleansers, appliances, fire extinguishers, miscellaneous maintenance supplies, general 
trash, etc. 
 
B. Contractor shall make every effort to minimize the amount of hazardous waste 
generated from construction activities. The Owner reserves the right to require 
substitution of products that generate toxic waste, (e.g., paint strippers, degreasers, 
etc.) with products of lesser toxicity. 
 
C. Contractor shall properly contain and label such waste as it is generated. 
Contractor shall notify the Project Manager at least one week in advance to request 
waste containers and/or labels if necessary. Contractor shall not begin generating 
hazardous waste until proper waste containers and labels are on site. Contractor shall 
store waste containers in a secure location on the job site with lids closed. Contractor 
shall notify the Project Manager to request pickup of hazardous wastes. 

 
1.02 APPLICABLE PUBLICATIONS 

A. The publications listed below form a 
part of this section to the extent referenced. The publications are referred to in this text 
by basic designation only. 

TITLE 29, CODE OF FEDERAL REGULATIONS, U.S. DEPARTMENT OF LABOR, 
OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) STANDARDS. 

Part 1910.20 

Part 1910.134 
Part 
1920.1200 
Part 1926.62 

Access to Employee Exposure and Medical 
Records 
Respiratory Protection 
Hazard Communication 
Lead Exposure in Construction 

 



Braun Intertec Corporation       Section 018100 - 2 
          Regulated Materials  

TITLE 40, CODE OF FEDERAL REGULATIONS, U.S. ENVIRONMENTAL 
PROTECTION AGENCY (EPA) STANDARDS. 

Part 261, 262, 263, 264, 268, 273, 761 

ALL APPLICABLE STATE REGULATIONS 

 
1.03 PERMITS AND NOTIFICATIONS 

A. The CONTRACTOR shall be 
responsible to obtain all necessary permits and certifications of personnel in 
conjunction with lead-based paint removal/stabilization. Permits required for hauling, 
and disposition of regulated materials and provide timely notification of such actions as 
may be required by Federal, State, Regional, and local authorities. Fees and/or charges 
for these permits shall be included in the CONTRACTOR's bid price. The CONTRACTOR 
shall submit copies of the required permits, notifications, and certifications to the 
Contracting Officer as indicated in this specification. 
 

1.04 SUBMITTALS 

A. CONTRACTOR shall submit the following: 

1. For Approval 
 
a. Proof of employee training and medical examinations. 
 
b. Waste disposal — Description of planned waste disposal or recycling 
including written criteria for landfill, disposal, or recycling firm acceptance. 

2. For Information 
 
a. OSHA compliance sample results. Copies of waste shipment records and 
manifests as proof of disposal or recycling. Note: if TCLP analysis is part of the 
waste disposal criteria, submit TCLP report information with waste shipment 
record. A copy of the waste shipment record shall be provided to the Contracting 
Officer before the wastes are removed from the site. Additionally, a copy of the 
waste shipment records or manifests, signed by the landfill operator/disposal 
agency or recycling agency shall be submitted to the owner within 25 days of 
removal of the wastes from the project site. 
 

3. Proof of Disposal/Recycling 
 

a. The CONTRACTOR shall determine a course of disposal or recycling based 
on RCRA regulations for disposal of lead and hazardous wastes generated by 
his/her removal process and Minnesota regulatory requirements. Within 35 days 
of removal of waste from the site, the CONTRACTOR shall submit a waste 
shipment record (WSR) to the Project Designer/Manager as proof of disposal or 
recycling attesting that the waste has been disposed of or recycled in accordance 
with regulatory requirements. The WSR document shall include as a minimum 
the following: 
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b. The name and location of the disposal or recycling site(s). 
 

i.Proof of regulatory approval. 
 

ii.The name, address, and telephone number of the waste generator. 
 

iii.The name, address, and telephone number of the 
transporter(s). The quantities of regulated wastes disposed 
of. 
 

iv.The date of the receipt. 
 
 
PART 2  -  PRODUCTS 
NOT USED 
 
PART 3  -   EXECUTION  
 
1.02 HAZARDOUS WASTE 
 

A. Contractor shall make every effort to minimize the amount of hazardous waste 
generated from construction activities. The Owner reserves the right to require 
substitution of products that generate toxic waste, (e.g., paint strippers, degreasers, 
etc.) with products of lesser toxicity. 

 
B. Contractor shall properly contain and label such waste as it is generated. 
Contractor shall notify the Project Manager at least one week in advance to request 
waste containers and/or labels if necessary. Contractor shall not begin generating 
hazardous waste until proper waste containers and labels are on site. Contractor shall 
store waste containers in a secure location on the job site with lids closed. Contractor 
shall notify the Project Manager to request pickup of hazardous wastes. 

 
1.02  UNIVERSAL WASTE RECYCLING 
 

A. Contractor shall comply with state and federal regulations pertaining to universal 
waste.  Unless otherwise specified, Contractor shall carefully remove regulated devices 
and building components scheduled for demolition intact and segregate them from 
other construction debris. Contractor shall arrange for packaging, labeling, pickup, 
transport, and recycling of all universal wastes identified in this subsection and shall 
submit receipt(s) that document compliance with this provision. Contractor shall only 
use recycling vendors that have been pre-approved. 

 
B. Light Tubes, Bulbs and Lamps: Fluorescent light tubes and bulbs, high intensity 
discharge (H.I.D.), metal halide, sodium and neon bulbs contain mercury vapor. Such 
lamps scheduled for demolition shall be removed from their fixtures unbroken and 
recycled through an approved vendor. 
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C. Mercury-Containing Devices: Thermostats, fire alarm pull stations, switches, 
thermometers, pressure and vacuum gauges may contain mercury. All mercury-
containing devices scheduled for demolition shall be removed intact, segregated from 
other construction debris and recycled through an approved vendor. 

 
D. Batteries: Batteries may contain lead, mercury, lithium, cadmium and other toxic 
metals. Contractor shall remove batteries from devices scheduled for demolition 
including, but not limited to, emergency lighting and alarms, communication systems, 
security systems, etc. Batteries shall be removed intact, segregated from other 
construction debris and recycled through an approved vendor. 

 
E. Electronic Devices (E-Waste): Electronic devices and components including, but 
not limited to, televisions and computer monitors, computers, printers, VCRs, CD and 
DVD players, telephones, radios, microwave ovens, communication, security, fire 
protection, lighting and mechanical system components may contain heavy metals such 
as lead, mercury, chromium and cadmium. Electronic devices and components 
scheduled for demolition shall be removed intact and recycled through an approved 
vendor. 

 
1.04 POLYCHLORINATED BIPHENYLS (PCBs) 
 

A. Fluorescent Light Ballasts: All fluorescent light fixture ballasts manufactured 
prior to 1978 are assumed to contain PCBs and shall be disposed of as hazardous waste 
in accordance in Section 13280(A)(2). With the exception of electronic ballasts, all 
ballasts manufactured after January 1, 1978 and specifically labeled "No PCBs" may be 
disposed of as non-hazardous construction debris. All ballasts that do not contain a "No 
PCBs" label shall be removed from light fixtures, segregated from other construction 
debris and disposed of as hazardous waste. 

 
B. Insulating Oils: Insulating oils associated with high voltage equipment may 
contain PCBs. Equipment containing PCB insulating oils shall be decontaminated prior to 
demolition. Extraction of PCB-containing oils and decontamination of equipment shall 
be performed in accordance with OSHA worker protection requirements. Recovered oil 
containing PCB shall be disposed of as hazardous waste. 

 
1.05 MECHANICAL SYSTEM FLUIDS 
 

A. All fluids associated with mechanical systems and equipment scheduled for 
demolition or retrofit shall be removed and recycled or disposed as hazardous waste. 
Contractor shall arrange for recycling of petroleum containing fluids such as hydraulic 
fluids, lubricating oils, and non-PCB-containing insulating oils. 

 
B. Refrigerants shall be removed from equipment and managed by a certified 
refrigerant technician pursuant to 40 CFR 82.161 (Type I for small appliances, Type II for 
high-pressure equipment). Venting of refrigerant to the atmosphere is not allowed. All 
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refrigerant removed must be reclaimed, recovered, or recycled in accordance with 40 
CFR 82.150-166 and Appendices. 

 
1.06 MISCELLANEOUS HAZARDOUS MATERIALS 
 

A. If Contractor encounters potentially hazardous materials or waste on the project 
site not previously addressed under this section such as abandoned paint containers, 
pesticides, compressed gas cylinders, etc., or if Contractor encounters any unusual 
odors or colors (staining) during construction activities, Contractor shall report such 
conditions to the Project Manager. 

 
 

END OF SECTION 18100 
 


